
 

 
 

REQUEST FOR PROPOSAL (RFP) 
 

Bid Event Number: EVT0002196 

Requisition ID: 0000011058 

Document Number: RFX0000383 

Replaces Contract:   NEW 

Date Mailed: March 25, 2013 

Closing Date: April 25, 2013,  2:00 PM 

Procurement Officer: Tami Sherley 

Telephone:  785-296-3122 

E-Mail Address:  tami.sherley@da.ks.gov  

Web Address:  http://da.ks.gov/purch  

Item: Services, MITA Assessment and MMIS Re-Procurement 

Agency: 26400 Kansas Department of Health and Environment 

Period of Contract: One Year from Date of Award  

(with the option to renew for one (1) additional one (1) year period) 

Guarantee: No Monetary Guarantee Required 

Scope: This Contract shall cover the procurement of Services, MITA 

Assessment and MMIS Re-Procurement for the Kansas Department 

of Health and Environment during the contract period referenced 

above. 

 

  

Event Number EVT0002196 was recently posted Procurement and Contracts Internet website.   

The document can be downloaded by going to the following website: 

 

http://www.da.ks.gov/purch/RFQ/ 

 

It shall be the bidder's responsibility to monitor this website on a regular basis for any 

changes/amendments. 

 

  

 

mailto:tami.sherley@da.ks.gov
http://da.ks.gov/purch
http://www.da.ks.gov/purch/RFQ/
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SIGNATURE SHEET 

 
Item:                  Services, MITA Assessment and MMIS Re-Procurement 

 

Agency:  Kansas Department of Health and Environment 

 

Closing Date: April 25, 2013 

 

By submission of a bid and the signatures affixed thereto, the bidder certifies all products and services proposed in the bid 

meet or exceed all requirements of this specification as set forth in the request and that all exceptions are clearly identified.   

 

Legal Name of Person, Firm or Corporation          

 

Mailing Address       City & State    Zip     

 

Toll Free Telephone   Local     Cell:     Fax   

 

Tax Number             

CAUTION:  If your tax number is the same as your Social Security Number (SSN), you must leave this line blank.  DO NOT 

enter your SSN on this signature sheet.  If your SSN is required to process a contract award, including any tax clearance 

requirements, you will be contacted by an authorized representative of the Division of Purchases at a later date.     

 

E-Mail                

 

Signature         Date    

 

Typed Name           Title    

 

 

In the event the contact for the bidding process is different from above, indicate contact information below. 

 

Bidding Process Contact Name           

 

Mailing Address        City & State    Zip    

 

Toll Free Telephone    Local     Cell:     Fax   

 

E-Mail              

 

If awarded a contract and purchase orders are to be directed to an address other than above, indicate mailing address and 

telephone number below. 

 

Award Contact Name            

 

Mailing Address        City & State    Zip    

 

Toll Free Telephone     Local     Cell:     Fax   

 

E-Mail              
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1. INSTRUCTIONS 

 

1.1. Bid Event ID / Reference Number: 

The Bid Event ID / RFP number, indicated in the header of this page, as well as on the first page of 

this proposal, has been assigned to this RFP and MUST be shown on all correspondence or other 

documents associated with this RFP and MUST be referred to in all verbal communications.  All 

inquiries, written or verbal, shall be directed only to the procurement officer reflected on Page 1 of this 

proposal.  There shall be no communication with any other State employee regarding this RFP except 

with designated state participants in attendance ONLY DURING: 

 Negotiations 

 Contract Signing 

 as otherwise specified in this RFP. 

Violations of this provision by bidder or state agency personnel may result in the rejection of the 

proposal. 

1.2. Negotiated Procurement: 

This is a negotiated procurement pursuant to K.S.A. 75-37,102.  Final evaluation and award will be 

made by the Procurement Negotiation Committee (PNC) consisting of the following entities (or their 

designees): 

 Secretary of Department of Administration; 

 Director of Purchases, Department of Administration; and 

 Head of Using Agency 

1.3. Appearance Before Committee: 

Any, all or no bidders may be required to appear before the PNC to explain the bidder's 

understanding and approach to the project and/or respond to questions from the PNC concerning the 

proposal; or, the PNC may award without conducting negotiations, based on the initial proposal.  The 

PNC reserves the right to request information from bidders as needed.  If information is requested, the 

PNC is not required to request the information of all bidders. 

Bidders selected to participate in negotiations may be given an opportunity to submit a revised 

technical and/or cost proposal/offer to the PNC, subject to a specified cut off time for submittal of 

revisions.   Meetings before the PNC are not subject to the Open Meetings Act.  Bidders are prohibited 

from electronically recording these meetings.  All information received prior to the cut off time will be 

considered part of the bidder's revised offer. 

No additional revisions shall be made after the specified cut off time unless requested by the PNC. 

1.4. Cost of Preparing Proposal: 

The cost of developing and submitting the proposal is entirely the responsibility of the bidder.  This 

includes costs to determine the nature of the engagement, preparation of the proposal, submitting the 

proposal, negotiating for the contract and other costs associated with this RFP.   
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1.5. Preparation of Proposal: 

Prices are to be entered in spaces provided on the cost proposal form if provided herein.  

Computations and totals shall be indicated where required.  In case of error in computations or totals, the 

unit price shall govern.  The PNC has the right to rely on any prices provided by bidders.  The bidder 

shall be responsible for any mathematical errors.  The PNC reserves the right to reject proposals which 

contain errors.   

All copies of cost proposals shall be submitted in a separate sealed envelope or container separate 

from the technical proposal.  The outside shall be identified clearly as "Cost Proposal" or "Technical 

Proposal" with the Bid Event ID / RFP number and closing date. 

A proposal shall not be considered for award if the price in the proposal was not arrived at 

independently and without collusion, consultation, communication or agreement as to any matter related 

to price with any other bidder, competitor or public officer/employee. 

Technical proposals shall contain a concise description of bidder's capabilities to satisfy the 

requirements of this RFP with emphasis on completeness and clarity of content.  Repetition of terms and 

conditions of the RFP without additional clarification shall not be considered responsive. 

1.6. Signature of Proposals: 

Each proposal shall give the complete legal name and mailing address of the bidder and be signed by 

an authorized representative by original signature with his or her name and legal title typed below the 

signature line.  If the contract's contact will be a different entity, indicate that individual's contact 

information for communication purposes.  Each proposal shall include the bidder's tax number. 

1.7. Acknowledgment of Amendments: 

All bidders shall acknowledge receipt of any amendments to this RFP by returning a signed hard 

copy with the bid.  Failure to acknowledge receipt of any amendments may render the proposal to be 

non-responsive.  Changes to this RFP shall be issued only by Procurement and Contracts in writing. 

1.8. Modification of Proposals: 

A bidder may modify a proposal by letter or by FAX transmission at any time prior to the closing 

date and time for receipt of proposals.  

1.9. Withdrawal of Proposals: 

A proposal may be withdrawn on written request from the bidder to the Procurement Officer at 

Procurement and Contracts prior to the closing date. 

1.10. Competition: 

The purpose of this RFP is to seek competition.  The bidder shall advise Procurement and Contracts 

if any specification, language or other requirement inadvertently restricts or limits bidding to a single 

source.  Notification shall be in writing and must be received by Procurement and Contracts no later 

than five (5) business days prior to the bid closing date.  The Director of Purchases reserves the right to 

waive minor deviations in the specifications which do not hinder the intent of this RFP. 

1.11. Evaluation of Proposals: 

Award shall be made in the best interest of the State as determined by the PNC or their designees.  

Although no weighted value is assigned, consideration may focus toward but is not limited to: 
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 Cost.  Bidders are not to inflate prices in the initial proposal as cost is a factor in determining who 

may receive an award or be invited to formal negotiations.  The State reserves the right to award to 

the lowest responsive bid without conducting formal negotiations, if authorized by the PNC. 

 Adequacy and completeness of proposal 

 Bidder's understanding of the project 

 Compliance with the terms and conditions of the RFP 

 Experience in providing like services 

 Qualified staff 

 Methodology to accomplish tasks 

 Response format as required by this RFP 

1.12. Acceptance or Rejection: 

The Committee reserves the right to accept or reject any or all proposals or part of a proposal; to 

waive any informalities or technicalities; clarify any ambiguities in proposals; modify any criteria in this 

RFP; and unless otherwise specified, to accept any item in a proposal. 

1.13. Proposal Disclosures: 

At the time of closing, only the names of those who submitted proposals shall be made public 

information.  No price information will be released.  Interested bidders or their representatives may be 

present at the announcement at the following location: 

Kansas Department of Administration 

Procurement and Contracts 

800 SW Jackson Street, Suite 600 

Topeka, KS  66612 1216 

Bid results will not be given to individuals over the telephone or email. Results may be obtained 

after contract finalization by obtaining a bid tabulation from Procurement and Contracts by sending (do 

not include with bid): 

 A check for $3.00, payable to the State of Kansas 

 A self -addressed, stamped envelope 

 Bid Event ID Number 

Send to: 

Kansas Department of Administration 

Procurement and Contracts 

Attention: Bid Results/Copies 

800 SW Jackson, Suite 600 

Topeka, KS   66612 1216 

Copies of individual proposals may be obtained under the Kansas Open Records Act by sending an 

email to janet.miller@da.ks.gov or calling 785-296-0002 to request an estimate of the cost to reproduce 

the documents and remitting that amount with a written request to the above address or a vendor may 

make an appointment by calling the above number to view the proposal file.  Upon receipt of the funds, 
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the documents will be mailed.  Information in proposal files shall not be released until a contract has 

been executed or all proposals have been rejected. 

1.14. Disclosure of Proposal Content and Proprietary Information: 

All proposals become the property of the State of Kansas.  The Open Records Act (K.S.A. 45-215 et 

seq) of the State of Kansas requires public information be placed in the public domain at the conclusion 

of the selection process, and be available for examination by all interested parties.  

(http://da.ks.gov/purch/KSOpenRecAct.doc)  No proposals shall be disclosed until after a contract award 

has been issued.  The State reserves the right to destroy all proposals if the RFP is withdrawn, a contract 

award is withdrawn, or in accordance with Kansas law.  Late Technical and/or Cost proposals will be 

retained unopened in the file and not receive consideration or may be returned to the bidder. 

Trade secrets or proprietary information legally recognized as such and protected by law may be 

requested to be withheld if clearly labeled "Proprietary" on each individual page and provided as 

separate from the main proposal.  Pricing information is not considered proprietary and the bidder's 

entire proposal response package will not be considered proprietary.   

All information requested to be handled as "Proprietary" shall be submitted separately from the main 

proposal and clearly labeled, in a separate envelope or clipped apart from all other documentation. The 

bidder shall provide detailed written documentation justifying why this material should be considered 

"Proprietary".  Procurement and Contracts reserves the right to accept, amend or deny such requests for 

maintaining information as proprietary in accordance with Kansas law. 

The State of Kansas does not guarantee protection of any information which is not submitted as 

required. 

1.15. Exceptions: 

By submission of a response, the bidder acknowledges and accepts all terms and conditions of the 

RFP unless clearly avowed and wholly documented in a separate section of the Technical Proposal to be 

entitled:  "Exceptions".   

1.16. Notice of Award: 

An award is made on execution of the written contract by all parties.   
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2. PROPOSAL RESPONSE 

 

2.1. Submission of Proposals: 

The Bidder shall include an Executive Summary (Limit five (5) pages) as part of the Technical 

Proposal.  The Executive Summary must be factual, brief and cover the core aspects of the proposed 

project. No reference is to be made to any pricing information or elements of cost within the Transmittal 

letter, Executive Summary or the Technical Proposal. 

The Technical Proposal shall not exceed seventy-five (75) pages.  The page limit includes all 

materials, including appendices, exhibits or attachments, but does not include the Transmittal letter, 

Executive Summary or resumes. 

Bidder's proposal shall consist of: 

 One (1) original and nine (9) copies of the Technical Proposal, including the signed Event Details 

document, applicable literature and other supporting documents; 

 One (1) original and nine (9) copies of the cost proposal including the signed Event Details 

document,   

 Five (5) electronic / software version(s) of the technical and cost proposals are required.  This shall 

be provided on CD or flash drive, in Microsoft® Word or Excel.  Technical and cost responses shall 

be submitted on separate media. 

All copies of cost proposals shall be submitted in a separate sealed envelope or container separate 

from the technical proposal.  The outside shall be identified clearly as "Cost Proposal" or "Technical 

Proposal" with the Bid Event ID number and closing date. 

Bidder's proposal, sealed securely in an envelope or other container, shall be received no later than 

2:00 p.m., Central Time, on the closing date, addressed as follows: 

Kansas Department of Administration 

Procurement and Contracts 

Bid Event ID:  EVT0002196 

Closing Date:  April 25, 2013 

800 SW Jackson Street, Suite 600 

Topeka, KS  66612 1216 

It is the bidder's responsibility to ensure bids are received by the closing date and time.  Delays in 

mail delivery or any other means of transmittal, including couriers or agents of the issuing entity shall 

not excuse late bid submissions. 

Faxed, e-mailed or telephoned proposals are not acceptable unless otherwise specified. 

Proposals received prior to the closing date shall be kept secured and sealed until closing.  The State 

shall not be responsible for the premature opening of a proposal or for the rejection of a proposal that 

was not received prior to the closing date because it was not properly identified on the outside of the 

envelope or container.  Late Technical and/or Cost proposals will be retained unopened in the file and 

not receive consideration or may be returned to the bidder.   
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2.2. Proposal Format: 

Bidders are instructed to prepare their Technical Proposal following the same sequence as this RFP. 

2.3. Transmittal Letter: 

All bidders shall respond to the following statements: 

(a) the bidder is the prime contractor and identifying all subcontractors; 

(b) the bidder is a corporation or other legal entity; 

(c) no attempt has been made or will be made to induce any other person or firm to submit or not to 

submit a proposal; 

(d) the bidder does not discriminate in employment practices with regard to race, color, religion, age 

(except as provided by law), sex, marital status, political affiliation, national origin or disability; 

(e) no cost or pricing information has been included in the transmittal letter or the Technical 

Proposal; 

(f) the bidder presently has no interest, direct or indirect, which would conflict with the performance 

of services under this contract and shall not employ, in the performance of this contract, any person 

having a conflict; 

(g) the person signing the proposal is authorized to make decisions as to pricing quoted and has not 

participated, and will not participate, in any action contrary to the above statements; 

(h) whether there is a reasonable probability that the bidder is or will be associated with any parent, 

affiliate or subsidiary organization, either formally or informally, in supplying any service or furnishing 

any supplies or equipment to the bidder which would relate to the performance of this contract.  If the 

statement is in the affirmative, the bidder is  required to submit with the proposal, written certification 

and authorization from the parent, affiliate or subsidiary organization granting the State and/or the 

federal government the right to examine any directly pertinent books, documents, papers and records 

involving such transactions related to the contract.  Further, if at any time after a proposal is submitted, 

such an association arises, the bidder will obtain a similar certification and authorization and failure to 

do so will constitute grounds for termination for cause of the contract at the option of the State; 

(i) bidder agrees that any lost or reduced federal matching money resulting from unacceptable 

performance in a contractor task or responsibility defined in the RFP, contract or modification shall be 

accompanied by reductions in state payments to Contractor; and 

(j) the bidder has not been retained, nor has it retained a person to solicit or secure a state contract on 

an agreement or understanding for a commission, percentage, brokerage or contingent fee, except for 

retention of bona fide employees or bona fide established commercial selling agencies maintained by the 

bidder for the purpose of securing business.  For breach of this provision, the Committee shall have the 

right to reject the proposal, terminate the contract for cause and/or deduct from the contract price or 

otherwise recover the full amount of such commission, percentage, brokerage or contingent fee or other 

benefit. 

2.4. Bidder Information: 

The bidder must include a narrative of the bidder's corporation and each subcontractor if any.  The 

narrative shall include the following: 

 (a) date established; 

(b) ownership (public, partnership, subsidiary, etc.); 

(c) number of personnel, full and part time, assigned to this project by function and job title; 
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(d) resources assigned to this project and the extent they are dedicated to other matters; 

(e) organizational chart; 

(f) financial statement may be required. 

2.5. Qualifications: 

A description of the bidder's qualifications and experience providing the requested or similar service, 

including resumes of personnel assigned to the project stating their education and work experience, shall 

be submitted with the Technical Proposal.  The bidder must be an established firm recognized for its 

capacity to perform.  The bidder must have sufficient personnel to meet the deadlines specified in the 

RFP. 

2.6. Timeline: 

A timeline for implementing services must be submitted with the bid. 

2.7. Methodology: 

Bidders shall submit with the bid, a detailed explanation of the methodology for implementing 

services. 

2.8. References: 

Provide three (3) references who have purchased similar items or services from the bidder in the last 

five (5) year(s).  References shall show firm name, contact person, address, e-mail address and phone 

number.  Bidder's employees and the buying agency shall not be shown as references. 
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3. TERMS AND CONDITIONS 

 

3.1. Contract Documents:  

This RFP, any amendments, the response and any response amendments of the Contractor, and the 

State of Kansas DA-146a (Contractual Provision Attachment) shall be incorporated into the written 

contract, which shall compose the complete understanding of the parties. 

In the event of a conflict in terms of language among the documents, the following order of 

precedence shall govern: 

 Form DA 146a;  

 written modifications to the executed contract; 

 written contract signed by the parties;  

 the RFP, including any and all amendments;  

 and Contractor's written proposal submitted in response to the RFP as finalized. 

3.2. Contract:  

The successful bidder will be required to enter into a written contract with the State.  The contractor 

agrees to accept the provisions of Form DA 146a (Contractual Provisions Attachment), which is 

incorporated into all contracts with the State and is incorporated into this RFP. 

3.3. Contract Formation:  

No contract shall be considered to have been entered into by the State until all statutorily required 

signatures and certifications have been rendered and a written contract has been signed by the successful 

bidder. 

3.4. Notices:  

All notices, demands, requests, approvals, reports, instructions, consents or other communications 

(collectively "notices") that may be required or desired to be given by either party to the other shall be 

IN WRITING and addressed as follows: 

Kansas Department of Administration 

Procurement and Contracts 

800 SW Jackson St, Suite 600 

Topeka, Kansas  66612-1216 

RE:  Bid Event ID Number _________ 

or to any other persons or addresses as may be designated by notice from one party to the other. 

3.5. Termination for Cause:  

The Director of Purchases may terminate this contract, or any part of this contract, for cause under 

any one of the following circumstances: 

 the Contractor fails to make delivery of goods or services as specified in this contract;  

 the Contractor provides substandard quality or workmanship; 
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 the Contractor fails to perform any of the provisions of this contract, or  

 the Contractor fails to make progress as to endanger performance of this contract in accordance with 

its terms. 

The Director of Purchases shall provide Contractor with written notice of the conditions endangering 

performance.  If the Contractor fails to remedy the conditions within ten (10) days from the receipt of 

the notice (or such longer period as State may authorize in writing), the Director of Purchases shall issue 

the Contractor an order to stop work immediately.  Receipt of the notice shall be presumed to have 

occurred within three (3) days of the date of the notice. 

3.6. Termination for Convenience:  

The Director of Purchases may terminate performance of work under this contract in whole or in part 

whenever, for any reason, the Director of Purchases shall determine that the termination is in the best 

interest of the State of Kansas.  In the event that the Director of Purchases elects to terminate this 

contract pursuant to this provision, it shall provide the Contractor written notice at least 30 days prior to 

the termination date.  The termination shall be effective as of the date specified in the notice.  The 

Contractor shall continue to perform any part of the work that may have not been terminated by the 

notice. 

3.7. Rights and Remedies:  

If this contract is terminated, the State, in addition to any other rights provided for in this contract, 

may require the Contractor to transfer title and deliver to the State in the manner and to the extent 

directed, any completed materials.  The State shall be obligated only for those services and materials 

rendered and accepted prior to the date of termination. 

In the event of termination, the Contractor shall receive payment prorated for that portion of the 

contract period services were provided to or goods were accepted by State subject to any offset by State 

for actual damages including loss of federal matching funds.  

The rights and remedies of the State provided for in this contract shall not be exclusive and are in 

addition to any other rights and remedies provided by law.   

3.8. Force Majeure:  

The Contractor shall not be held liable if the failure to perform under this contract arises out of 

causes beyond the control of the Contractor.  Causes may include, but are not limited to, acts of nature, 

fires, tornadoes, quarantine, strikes other than by Contractor's employees, and freight embargoes. 

3.9. Waiver: 

Waiver of any breach of any provision in this contract shall not be a waiver of any prior or 

subsequent breach.  Any waiver shall be in writing and any forbearance or indulgence in any other form 

or manner by State shall not constitute a waiver. 

3.10. Independent Contractor: 

Both parties, in the performance of this contract, shall be acting in their individual capacity and not 

as agents, employees, partners, joint ventures or associates of one another.  The employees or agents of 

one party shall not be construed to be the employees or agents of the other party for any purpose 

whatsoever. 

The Contractor accepts full responsibility for payment of unemployment insurance, workers 

compensation, social security, income tax deductions and any other taxes or payroll deductions required 

by law for its employees engaged in work authorized by this contract. 
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3.11. Staff Qualifications:  

The Contractor shall warrant that all persons assigned by it to the performance of this contract shall 

be employees of the Contractor (or specified Subcontractor) and shall be fully qualified to perform the 

work required.  The Contractor shall include a similar provision in any contract with any Subcontractor 

selected to perform work under this contract. 

Failure of the Contractor to provide qualified staffing at the level required by the contract 

specifications may result in termination of this contract or damages. 

3.12. Subcontractors:  

The Contractor shall be the sole source of contact for the contract.  The State will not subcontract 

any work under the contract to any other firm and will not deal with any subcontractors.  The Contractor 

is totally responsible for all actions and work performed by its subcontractors.  All terms, conditions and 

requirements of the contract shall apply without qualification to any services performed or goods 

provided by any subcontractor. 

The State of Kansas requires tax clearance certificates for all subcontractors be submitted with the 

technical proposal, and that the bidder additionally provide subcontractor(s) legal company name, 

contact information and tax ID number (FEIN/TIN) as well.   

3.13. Proof of Insurance:  

Upon request, the Contractor shall present an affidavit of Worker's Compensation, Public Liability, 

and Property Damage Insurance to Procurement and Contracts. 

3.14. Conflict of Interest:  

The Contractor shall not knowingly employ, during the period of this contract or any extensions to it, 

any professional personnel who are also in the employ of the State and providing services involving this 

contract or services similar in nature to the scope of this contract to the State.  Furthermore, the 

Contractor shall not knowingly employ, during the period of this contract or any extensions to it, any 

state employee who has participated in the making of this contract until at least two years after his/her 

termination of employment with the State. 

3.15. Confidentiality:  

The Contractor may have access to private or confidential data maintained by State to the extent 

necessary to carry out its responsibilities under this contract.  Contractor must comply with all the 

requirements of the Kansas Open Records Act (K.S.A. 42-215 et seq.)in providing services under this 

contract.  Contractor shall accept full responsibility for providing adequate supervision and training to 

its agents and employees to ensure compliance with the Act.  No private or confidential data collected, 

maintained or used in the course of performance of this contract shall be disseminated by either party 

except as authorized by statute, either during the period of the contract or thereafter.  Contractor must 

agree to return any or all data furnished by the State promptly at the request of State in whatever form it 

is maintained by Contractor.  On the termination or expiration of this contract, Contractor will not use 

any of such data or any material derived from the data for any purpose and, where so instructed by State, 

will destroy or render it unreadable. 

3.16. HIPAA: 

 
Pursuant to the Health Insurance Portability and Accountability Act (HIPAA) of 1996, the successful 

Offeror shall protect the confidentiality of all Medicaid and CHIP clients and other materials that are 

maintained in accordance with the contract which will result from this RFP. The successful Offeror shall 
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execute a HIPAA Business Associate agreement. Except for officially approved purposes directly 

connected with the administration of the contract which will result from this RFP, no information about 

(or obtained from) any client in possession of the successful Offeror shall be disclosed to any party other 

than the KDHE in a form that identifies the client, without prior written consent of the client or a 

minor’s parent or guardian. The successful Offeror shall maintain comprehensive confidentiality policies 

and procedures approved by the KDHE. 

3.17. Nondiscrimination and Workplace Safety:  

The Contractor agrees to abide by all federal, state and local laws, and rules and regulations 

prohibiting discrimination in employment and controlling workplace safety.  Any violations of 

applicable laws or rules or regulations may result in termination of this contract. 

3.18. Environmental Protection:  

The Contractor shall abide by all federal, state and local laws, and rules and regulations regarding 

the protection of the environment.  The Contractor shall report any violations to the applicable 

governmental agency.  A violation of applicable laws or rule or regulations may result in termination of 

this contract for cause. 

3.19. Hold Harmless:  

The Contractor shall indemnify the State against any and all loss or damage to the extent arising out 

of the Contractor's negligence in the performance of services under this contract and for infringement of 

any copyright or patent occurring in connection with or in any way incidental to or arising out of the 

occupancy, use, service, operations or performance of work under this contract. 

The State shall not be precluded from receiving the benefits of any insurance the Contractor may 

carry which provides for indemnification for any loss or damage to property in the Contractor's custody 

and control, where such loss or destruction is to state property.  The Contractor shall do nothing to 

prejudice the State's right to recover against third parties for any loss, destruction or damage to State 

property. 

3.20. Care of State Property:  

The Contractor shall be responsible for the proper care and custody of any state owned personal 

tangible property and real property furnished for Contractor's use in connection with the performance of 

this contract.  The Contractor shall reimburse State for such property's loss or damage caused by 

Contractor, normal wear and tear excepted. 

3.21. Prohibition of Gratuities:  

Neither the Contractor nor any person, firm or corporation employed by the Contractor in the 

performance of this contract shall offer or give any gift, money or anything of value or any promise for 

future reward or compensation to any State employee at any time. 

3.22. Retention of Records:  

Unless the State specifies in writing a different period of time, the Contractor agrees to preserve and 

make available at reasonable times all of its books, documents, papers, records and other evidence 

involving transactions related to this contract for a period of five (5) years from the date of the 

expiration or termination of this contract. 

Matters involving litigation shall be kept for one (1) year following the termination of litigation, 

including all appeals, if the litigation exceeds five (5) years. 
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The Contractor agrees that authorized federal and state representatives, including but not limited to, 

personnel of the using agency; independent auditors acting on behalf of state and/or federal agencies 

shall have access to and the right to examine records during the contract period and during the five (5) 

year post contract period.  Delivery of and access to the records shall be within five (5) business days at 

no cost to the state. 

3.23. Antitrust:  

If the Contractor elects not to proceed with performance under any such contract with the State, the 

Contractor assigns to the State all rights to and interests in any cause of action it has or may acquire 

under the anti-trust laws of the United States and the State of Kansas relating to the particular products 

or services purchased or acquired by the State pursuant to this contract. 

3.24. Modification:  

This contract shall be modified only by the written agreement and approval of the parties.  No 

alteration or variation of the terms and conditions of the contract shall be valid unless made in writing 

and signed by the parties.  Every amendment shall specify the date on which its provisions shall be 

effective. 

3.25. Assignment:  

The Contractor shall not assign, convey, encumber, or otherwise transfer its rights or duties under 

this contract without the prior written consent of the State.  State may reasonably withhold consent for 

any reason. 

This contract may terminate for cause in the event of its assignment, conveyance, encumbrance or 

other transfer by the Contractor without the prior written consent of the State. 

3.26. Third Party Beneficiaries:  

This contract shall not be construed as providing an enforceable right to any third party. 

3.27. Captions:  

The captions or headings in this contract are for reference only and do not define, describe, extend, 

or limit the scope or intent of this contract. 

3.28. Severability:  

If any provision of this contract is determined by a court of competent jurisdiction to be invalid or 

unenforceable to any extent, the remainder of this contract shall not be affected and each provision of 

this contract shall be enforced to the fullest extent permitted by law. 

3.29. Governing Law:  

This contract shall be governed by the laws of the State of Kansas and shall be deemed executed in 

Topeka, Shawnee County, Kansas. 

3.30. Jurisdiction:  

The parties shall bring any and all legal proceedings arising hereunder in the State of Kansas District 

Court of Shawnee County, unless otherwise specified and agreed upon by the State of Kansas.  

Contractor waives personal service of process, all defenses of lack of personal jurisdiction and forum 

non conveniens.  The Eleventh Amendment of the United States Constitution is an inherent and 

incumbent protection with the State of Kansas and need not be reserved, but prudence requires the State 

to reiterate that nothing related to this Agreement shall be deemed a waiver of the Eleventh Amendment. 
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3.31. Mandatory Provisions: 

The provisions found in Contractual Provisions Attachment (DA 146a) are incorporate by reference and  

made a part of this contract. 

3.32. Integration:  

This contract, in its final composite form, shall represent the entire agreement between the parties 

and shall supersede all prior negotiations, representations or agreements, either written or oral, between 

the parties relating to the subject matter hereof.  This Agreement between the parties shall be 

independent of and have no effect on any other contracts of either party. 

3.33. Debarment of State Contractors:  

Any Contractor who defaults on delivery or does not perform in a satisfactory manner as defined in 

this Agreement may be barred for up to a period of three (3) years, pursuant to K.S.A. 75-37,103, or 

have its work evaluated for pre-qualification purposes.  Contractor shall disclose any conviction or 

judgment for a criminal or civil offense of any employee, individual or entity which controls a company 

or organization or will perform work under this Agreement that indicates a lack of business integrity or 

business honesty.  This includes (1) conviction of a criminal offense as an incident to obtaining or 

attempting to obtain a public or private contract or subcontract or in the performance of such contract or 

subcontract; (2) conviction under state or federal statutes of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, receiving stolen property; (3) conviction under state or federal 

antitrust statutes; and (4) any other offense to be so serious and compelling as to affect responsibility as 

a state contractor.  For the purpose of this section, an individual or entity shall be presumed to have 

control of a company or organization if the individual or entity directly or indirectly, or acting in concert 

with one or more individuals or entities, owns or controls 25 percent or more of its equity, or otherwise 

controls its management or policies.  Failure to disclose an offense may result in disqualification of the 

bid or termination of the contract. 

3.34. Immigration and Reform Control Act of 1986 (IRCA):  

All contractors are expected to comply with the Immigration and Reform Control Act of 1986 

(IRCA), as may be amended from time to time.  This Act, with certain limitations, requires the 

verification of the employment status of all individuals who were hired on or after November 6, 1986, 

by the contractor as well as any subcontractor or sub-contractors.  The usual method of verification is 

through the Employment Verification (I-9) Form. 

With the submission of this bid, the contractor hereby certifies without exception that such 

contractor has complied with all federal and state laws relating to immigration and reform.   Any 

misrepresentation in this regard or any employment of persons not authorized to work in the United 

States constitutes a material breach and, at the State's option, may subject the contract to termination for 

cause and any applicable damages. 

Unless provided otherwise herein, all contractors are expected to be able to produce for the State any 

documentation or other such evidence to verify Contractor's IRCA compliance with any provision, duty, 

certification or like item under the contract. 

Contractor will provide a copy of a signed Certification Regarding Immigration Reform and Control 

Form (http://da.ks.gov/purch/CertificationImmigrationForm.doc) with the technical proposal. 
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3.35. Worker Misclassification:  

The contractor and all lower tiered subcontractors under the contractor shall properly classify 

workers as employees rather than independent contractors and treat them accordingly for purposes of 

workers' compensation insurance coverage, unemployment taxes, social security taxes, and income tax 

withholding.  Failure to do so may result in contract termination. 

3.36. Injunctions:  

Should Kansas be prevented or enjoined from proceeding with the acquisition before or after 

contract execution by reason of any litigation or other reason beyond the control of the State, Contractor 

shall not be entitled to make or assert claim for damage by reason of said delay. 

3.37. Statutes:  

Each and every provision of law and clause required by law to be inserted in the contract shall be 

deemed to be inserted herein and the contract shall be read and enforced as though it were included 

herein.  If through mistake or otherwise any such provision is not inserted, or is not correctly inserted, 

then on the application of either party the contract shall be amended to make such insertion or correction. 

3.38. Federal, State and Local Taxes:  

Unless otherwise specified, the proposal price shall include all applicable federal, state and local 

taxes.  The Contractor shall pay all taxes lawfully imposed on it with respect to any product or service 

delivered in accordance with this Contract.  The State of Kansas is exempt from state sales or use taxes 

and federal excise taxes for direct purchases.  These taxes shall not be included in the bidder's price 

quotation.  Upon request, the State shall provide to the Contractor a certificate of tax exemption. 

The State makes no representation as to the exemption from liability of any tax imposed by any 

governmental entity on the Contractor. 

3.39. Accounts Receivable Set-Off Program:  

If, during the course of this contract the Contractor is found to owe a debt to the State of Kansas, 

agency payments to the Contractor may be intercepted / setoff by the State of Kansas.  Notice of the 

setoff action will be provided to the Contractor.  Pursuant to K.S.A. 75-6201 et seq, Contractor shall 

have the opportunity to challenge the validity of the debt.  If the debt is undisputed, the Contractor shall 

credit the account of the agency making the payment in an amount equal to the funds intercepted. 

K.S.A. 75-6201 et seq. allows the Director of Accounts & Reports to setoff funds the State of 

Kansas owes Contractors against debts owed by the Contractors to the State of Kansas.  Payments setoff 

in this manner constitute lawful payment for services or goods received. The Contractor benefits fully 

from the payment because its obligation to the State is reduced by the amount subject to setoff. 

3.40. Definitions:  

A glossary of common procurement terms is available at http://da.ks.gov/purch, under "Purchasing 

Forms". 

3.41. Definite Quantity Contract: 

This Request is for a close-ended contract between the Contractor and the State to furnish a 

predetermined quantity of a good or service in a given period of time. 
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3.42. Experience: 

All bidders are to have a minimum of five (5) years continuous active participation in the applicable 

industry, providing comparable services to those specified herein. 

This experience is required of the company.  Additional specific individual requirements are described 

in Section 4.  Bidders may be required to furnish informaiton supporting the capability to comply with 

conditions for bidding and fulfill the contract if receiving an award.  Such information may include but 

not be limited to, a list of similar complexity and type projects the bidder has completed. 

3.43. Off-Shore Sourcing: 

Bidders shall disclose in their bid response the location where the contracted services will be 

performed and whether or not any of the work necessary to provide the contracted services will be 

performed at a site outside the United States.   

If, during the term of the contract, the Contractor or subcontractor plans to move work previously 

performed in the United States to a location outside of the United States, the Contractor shall 

immediately notify Procurement and Contracts and the respective agency in writing, indicating the 

desired new location, the nature of the work to be moved and the percentage of work that would be 

relocated. The Director of Purchases, with the advice of the respective agency, must approve any 

changes prior to work being relocated.  Failure to obtain the Director's approval may be grounds to 

terminate the contract for cause. 

3.44. Prices: 

Prices shall remain firm for the entire contract period and subsequent renewals. Prices shall be net 

delivered, including all trade, quantity and cash discounts.  Any price reductions available during the 

contract period shall be offered to the State of Kansas.  Failure to provide available price reductions may 

result in termination of the contract for cause. 

 

3.45. Payment: 

Payment Terms are Net 30 days.  Payment date and receipt of order date shall be based upon K.S.A. 

75-6403(b).  This Statute requires state agencies to pay the full amount due for goods or services on or 

before the 30th calendar day after the date the agency receives such goods or services or the bill for the 

goods and services, whichever is later, unless other provisions for payment are agreed to in writing by 

the Contractor and the state agency. NOTE:  If the 30th calendar day noted above falls on a Saturday, 

Sunday, or legal holiday, the following workday will become the required payment date. 

Payments shall not be made for costs or items not listed in the Contractor's response. 

Payment schedule shall be determined based upon the deliverables as specified in Section 4.  

Payments will be made by deliverable after review, approval and acceptance by KDHE. 

 

3.46. Demonstration Requirements: 

A demonstration of the selected devices/equipment/solution for the using agencies may be required 

before final contract approval.  The State of Kansas reserves the right to request said 

devices/equipment/solution fully configured/operational for testing, which shall be furnished at no 

expense to the State within ten (10) days after receipt of request.  Devices/equipment will be returned at 

the bidder's expense if not consumed during the evaluation process. 
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3.47. Industry Standards: 

If not otherwise provided, materials or work called for in this contract shall be furnished and 

performed in accordance with best established practice and standards recognized by the contracted 

industry and comply with all codes and regulations which shall apply. 

3.48. Implied Requirements: 

All products and services not specifically mentioned in this RFP, but which are necessary to provide 

the functional capabilities described by the specifications, shall be included. Other products required to 

make the described software functional shall be identified in the bidder's response. 

3.49. Acceptance: 

No contract provision or use of items by the State shall constitute acceptance or relieve the 

Contractor of liability in respect to any expressed or implied warranties. 

3.50. Ownership: 

All data, forms, procedures, software, manuals, system descriptions and work flows developed or 

accumulated by the Contractor under this contract shall be owned by the using agency. The Contractor 

may not release any materials without the written approval of the using agency. 

Intellectual Property: 

To facilitate obtaining the desired amount of Federal Financial Participation (FFP) under 42 CFR 

433.112, the KDHE shall have all ownership rights, not superseded by other licensing restrictions, in all 

materials, programs, procedures, etc., designed, purchased, or developed by the Contractor and funded 

by the KDHE.  The Contractor shall use contract funds to develop all necessary materials, programs, 

products, procedures, etc., and such data and software to fulfill its obligations under the Contract.  

KDHE funding used in the development of these materials, programs, procedures, etc. shall be 

documented by the Contractor.  The KDHE shall have all ownership rights in data and software, or 

modifications thereof, and associated documentation and procedures designed and developed to produce 

any systems, programs reports and documentation, and all other work products or documents created 

under the Contract.  The KDHE shall have these ownership rights, regardless of whether the work 

product was developed by the Contractor or any Subcontractor, for work product created in the 

performance of this Contract.  The KDHE reserves, on behalf of itself and its contractors, a royalty-free, 

non-exclusive and irrevocable license to produce, publish or otherwise use such software, modifications, 

documentation and procedures.  Such data and software that includes, but is not limited to: 

All computer software and programs, which have been designed or developed for the KDHE, or 

acquired by the Contractor on behalf of the KDHE, which are used in performance of the Contract. 

All internal system software and programs developed by the Contractor or subcontractor, including 

all source codes, which result from the performance of the Contract; excluding commercial software 

packages purchased under the Contractor’s own license. 

All necessary data files. 

User and operation manuals and other documentation. 

System and program documentation in the form specified by the KDHE. 

Training materials for KDHE staff, agents, or designated representatives in the operation and 

maintenance of this software. 

The ownership rights to Contractor’s intellectual property, plus any modifications or enhancements, 

developed by the Contractor prior to or outside of the Contract shall remain with the Contractor. 
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3.51. Data: 

Any and all data required to be provided at any time during the bid process or contract term shall be 

made available in a format as requested and/or approved by the State.    

3.52. Certification of Materials Submitted: 

The response to this RFP, together with the specifications set forth herein and all data submitted by 

the bidder to support the response including brochures, manuals, and descriptions covering the operating 

characteristics of the item(s) proposed, shall become a part of any contract between the Contractor  and 

the State of Kansas. Any written representation covering such matters as reliability of the item(s), the 

experience of other users, or warranties of performance shall be incorporated by reference into the 

contract. 

3.53. Inspection: 

The State reserves the right to reject, on arrival at destination, any items which do not conform with 

specification of the Contract. 

3.54. New Materials, Supplies or Equipment: 

Unless otherwise specified, all materials, supplies or equipment offered by the Contractor shall be 

new, unused in any regard and of most current design.  All materials, supplies and equipment shall be 

first class in all respects.  Seconds or flawed items will not be acceptable.  All materials, supplies or 

equipment shall be suitable for their intended purpose and, unless otherwise specified, fully assembled 

and ready for use on delivery. 

3.55. Bidder Contracts: 

Bidders must include with their RFP response, a copy of any contracts, agreements, licenses, 

warranties, etc. that the bidder would propose to incorporate into the any contract generated from this 

Bid Event.   (State of Kansas form DA-146a remains a mandatory requirement in all contracts.) 

3.56. Transition Assistance: 

In the event of contract termination or expiration, Contractor shall provide all reasonable and 

necessary assistance to State to allow for a functional transition to another vendor. 

3.57. Award: 

Award will be by line item or group total, whichever is in the best interest of the State of Kansas. 
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4. SPECIFICATIONS 
 4.1  Background Information 

The Kansas Department Of Health and Environment, Division of Health Care Finance (KDHE-

DHCF) serves as the Medicaid Single State Agency, as defined by 45 CFR 205.100.  Throughout 

this RFP, this agency will be referred to as KDHE or the Department.  
 

The statutory mission of the KDHE Division of Health Care Finance is to develop and maintain a 

coordinated health policy agenda that combines effective purchasing and administration of health 

care with health promotion oriented public health strategies. The powers, duties and functions of the 

Division are intended to be exercised to improve the health of the people of Kansas by increasing the 

quality, efficiency and effectiveness of health services and public health programs.   

 

 KDHE contracts with Hewlett Packard Enterprise Services (HPES) to operate its Medicaid 

Management Information System (MMIS) and act as Fiscal Agent.  The current MMIS contract 

expires June 30, 2015.  In October, 2003, HPES implemented a MMIS system called “interChange”. 

The system is CMS-certified and is based on client server technology, centered on a Medicaid-

specific relational data model.  

 

KDHE is looking for innovative solutions to best utilize all of its Medicaid systems. 

 

 4.2 Related Activities 

  4.2.1 KanCare 

In 2012, the State of Kansas awarded contracts to three Managed Care Organizations 

(MCOs) to provide managed care for the Kansas Medicaid and CHIP programs. Services 

included are physical health services, behavioral health services, and long term care 

(LTC), including nursing facility (NF) care and home and community based services 

(HCBS).  Effective January 1, 2013, almost all Medicaid members and 100 percent of 

CHIP members were required to enroll in a managed care plan.  Certain Medicaid 

eligibles may be voluntarily enrolled, but may not be required to be enrolled.  The State 

of Kansas has determined that contracting with multiple MCOs will result in the 

provision of efficient and effective health care services to the populations currently 

covered by Medicaid and CHIP in Kansas, as well as ensure coordination of care and 

integration of physical and behavioral health services with each other and with HCBS. 

 

  4.2.2 Kansas Eligibility and Enforcement System (KEES) 

Kansas is in the process of implementing a new eligibility system, KEES.  KEES will determine 

eligibility for all Medicaid groups and CHIP. An online application for all Medicaid, CHIP, and 

insurance programs was procured as a part of KEES as well as an online presumptive eligibility 

tool. KEES will provide a single integrated portal. 

  

In addition to the above functionality, the architecture of KEES will be such that the entire 

system or components of it can be reused by other programs and agencies. One example of 

potential reuse is that when the state’s MMIS is re-procured in 2015, Kansas may use the 

eligibility system as the beneficiary sub-system rather than to rebuild or replace the current one. 

Functionality will have to be added later to accommodate these changes, but the system is being 

designed with this type of reusability in mind. KDHE also hopes that other agencies, such as 

Kansas Department for Children and Families (DCF), Kansas’ social services agency, can reuse 

the system in whole or in part to modernize the technology supporting its human services 
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programs. KDHE’s intent is to design and implement a system that will economize by reducing 

the number of redundant purchases for similar functionality and/or technology across state 

agencies and is even in discussions with other states about how they might be able to reuse this 

technology. 

 

The above referenced on-line application was implemented in 2012.  The core KEES 

components are scheduled to be implemented in October 2013 with further enhancements to be 

implemented later. 

 

  4.2.3 MMIS Projects 

KDHE is in the process of implementing several federally mandated initiatives on the 

MMIS including but not limited to: ICD-10 coding, Affordable Care Act (ACA) Provider 

Enrollment changes, and ACA Standard Operating Rules. 

 

4.3 Project Entities and Roles 

 

The primary entities involved in this project include: 

 

 4.3.1 KDHE is responsible for the procurement, operation and maintenance of the 

systems and processes that support the publicly-funded medical assistance programs.  

The Department manages the relationship with the MMIS Contractor, and any 

independent verification and validation contractor or quality assurance contractors. 

 4.3.2 Centers for Medicare and Medicaid Services (CMS) is a federal agency within 

Health and Human Services (DHHS) that administers the Medicare program and works in 

partnership with state governments to administer Medicaid, the State Children's Health 

Insurance Program (CHIP) and health insurance portability standards. 

 4.3.3 Hewlett Packard Enterprise Services (HPES) - the KDHE’s incumbent Medicaid 

Fiscal Agent and MMIS Contractor, providing claims and prior authorization processing; 

provider relations; design, development and implementation activities for MMIS 

changes; and managing and operating the Kansas MMIS.   

 4.3.4 Accenture – KDHE is currently contracting with Accenture to develop its Kansas 

Eligibility and Enforcement System (KEES).  

 

4.4 Terminology 

 

 4.4.1 The definition of terms and acronyms used in this Request for Proposal (RFP) are 

contained in the glossary, included in this RFP as Appendix B, Glossary. 

 

4.5 Qualifications, Experience and Requirements 

 

 4.5.1 Offeror Mandatory Minimum Requirements 

  4.5.1.1 Offeror shall meet all mandatory minimum requirements described in this 

 section to be considered for award of a contract from this solicitation.  Offerors 

 who are unable to demonstrate their ability to meet these requirements will be 

 disqualified.  Offeror shall meet the following requirements: 

 

 4.5.1.2 Responsible for writing at least one (1) Request for Proposal (RFP) for the 

procurement or reprocurement of a MMIS, large computer system that processes 

health care claims other than a MMIS, or other large computer payment system in 

the past seven (7) consecutive years.  A large computer system is one that is 
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capable of handling multiple benefit programs and processing approximately 

fifteen million transactions annually.  

 

 4.5.1.3 A minimum of two (2) years, in the past seven (7) consecutive years, of 

experience writing solicitations, which included creating Use Cases or holding 

other requirements gathering sessions, for a state government agency. 

4.5.2. Experience Requirements 

 4.5.2.1 In addition to meeting the Mandatory Minimum Requirements, the Offeror 

 shall demonstrate that it possesses the skills, experience, resources and 

 commitment necessary to successfully perform the tasks outlined in this RFP.   

 4.5.2.2 The Offeror shall document its experience in the past five (5) consecutive 

 years completing a Medicaid Information Technology Architecture (MITA) State 

 Self-Assessment (SS-A) for a state government or working with MITA 

 requirements. 
 
 

 4.6  Statement of Work 

 4.6.1 OVERVIEW 

KDHE is soliciting competitive, responsive proposals from experienced and financially 

sound organizations to perform the State of Kansas’ Medicaid Information Technology 

Architecture (MITA) State Self-Assessment (SS-A) and, in conjunction with the findings 

from that SS-A, create a Request for Proposal (RFP) to reprocure the Kansas Medicaid 

Management Information System (MMIS).  In addition to completing the SS-A and 

creating the RFP, the Contractor will also provide process support during the MMIS 

reprocurement.  

 4.6.1.1 The Contractor shall perform the following major tasks: 

    4.6.1.1.1 Technical Assessment of all the State’s Medicaid  

  Systems and Related Architecture:  The purpose of this assessment 

  is to develop the optimum plan for the Kansas Medicaid Systems  

  enterprise architecture as we continue to upgrade our systems in  

  the future. 

 4.6.1.1.2 Research Options and Develop Recommendations  

 for the next Kansas MMIS Reprocurement. 

    4.6.1.1.3 MMIS Reprocurement Analysis Report:  Complete  

    a report that includes chapters for each of the above major tasks. 

    4.6.1.1.4 MITA 3.0 Assessment:  Complete the required  

    MITA 3.0 State Self Assessment (SS-A) for Kansas 

   4.6.1.1.5 MMIS RFP Creation:  The Contractor shall be 

responsible for all document production relating to the MMIS 

Reprocurement RFP including, but not limited to, any Advanced 

Planning Document (APD), the content of the reprocurement 

documents, technical and application system requirements and all 

attachments or data required for supporting documents, and a 

Proposal Evaluation Plan. 

   4.6.1.1.6 MMIS RFP Process Support:  KDHE will conduct 

the evaluation of all proposals submitted in response to the MMIS 

RFP.  KDHE may require the Contractor to assist the evaluation 
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committee by acting as a subject-matter expert to address questions 

that arise during the evaluation. 

4.6.2 CONTRACTOR’S GENERAL REQUIREMENTS 

  4.6.2.1  Contractor Relationship with the KDHE 

 The Contractor may be privy to internal policy discussions, contractual issues, 

price negotiations and confidential medical information, KDHE financial 

information and advance knowledge of legislation.  Contractor shall only disclose 

this information with prior, written permission from KDHE and in compliance 

with KDHE policies and procedures, State of Kansas policies and state and 

federal rules, regulations and statutes. 

 4.6.2.2  General Duties  

 The Contractor is responsible for the following general contract requirements in 

 performing all Work:  

 4.6.2.2.1 Work cooperatively with key KDHE staff and the 

staff of other Contractors in the course of the contract period to 

ensure the success of the project.  KDHE may, in its sole discretion, 

use other contractors to perform activities related to this project 

that are not contained in the Contract.   

   4.6.2.2.2 Operate within KDHE’s rules, at all times, and in  

  accordance with all federal and state regulations. 

   4.6.2.2.3 Inform KDHE management staff on current trends  

  and issues in the healthcare marketplace and provide information  

  on new technologies in use that may impact the Contractor’s  

  responsibilities under this Contract. 

 4.6.2.2.4 Maintain complete and detailed records of all 

meetings, system development life cycle documents, presentations, 

project artifacts and any other interactions or deliverables related 

to the project described in the Contract and make such records 

available to KDHE on a regular basis, throughout the life of the 

contract. 

 4.6.2.2.5 The Contractor shall have and maintain an 

electronic document repository, such as Microsoft SharePoint, that 

is accessible by all applicable State project staff.  All documents 

available on the repository shall be the most current version of the 

document available.  The Contractor shall ensure that all of the 

following are made available on the electronic data repository: 

4.6.2.2.5.1 All draft and final deliverables  

  described in the Contract or the Project Plan. 

4.6.2.2.5.2 All resources used to create any  

  deliverable available on the electronic data   

  repository or delivered to KDHE. 

4.6.2.2.5.3 Any records of meetings related to  

  this project. 

4.6.2.2.5.4 All system development life cycle  

  documents related to this project. 
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4.6.2.2.5.5 Documentation for all presentations  

  related to this project. 

4.6.2.2.5.6 All project artifacts related to this  

  project. 

 

4.6.2.3  Project Management and Planning  

Kansas has enacted comprehensive statutes dealing with the architecture, management, and 

oversight of IT activities statewide.  The Information Technology Executive Council (ITEC), 

implementing their oversight responsibilities under those statutes, has adopted ITEC Policy 2500, 

which can be found at  http://oits.ks.gov/kito/itec/ITPoliciesMain.htm.  The vendor will assist 

the state agency in completing all or part of the required documents for submitting to the CITO at the 

KDHEs request.  

   4.6.2.3.1 Detailed Level Project Plan 

In accordance with ITEC policy 2500, the Contractor shall create and 

submit Detailed Level Project Plan for the work included in this RFP. The 

detailed level project plan will generally occur after a procurement effort 

has been completed on the project but prior to contract award.  At this 

time, the plan will need to be updated with detailed information regarding 

the true cost of the pending contract and resubmitted for CITO approval.  

Approval is required prior to starting project execution.    

As part of developing project plans, the vendor will need to develop the 

Electronic Record Retention Statement to indicate that the project will 

comply with the provisions outlined in K.S.A.  45-403 and K.S.A. 45-213 

through 45-223 

(http://www.kshs.org/government/records/stategovt/recordslaw.htm  and 

http://www.kslegislature.org/li/b2013_14/statute/ ).   

In addition, there are a number of other documents required for the 

submittal.  When requested, the vendor may assist the state agency in 

completing all or part of the documents required for submitting to the 

CITO.  There are a number of documents required in the project plan 

submittal.  A list of these required documents can be viewed at the 

following website:  http://oits.ks.gov/kito/ITProposedPlans.htm. 

 

  DELIVERABLE: Project Plan; Project Plan    

  Updates 

  

 DUE: The Project Plan shall be delivered to the KDHE no 

later than Ten (10) Calendar Days from the Contract’s 

Effective Date; Project Plan Updates shall be due no later 

than five (5) Calendar Days from the event, delay or receipt 

of new information that caused the change. 

  4.6.2.3.2 Each project milestone or deliverable denotes a checkpoint 

toward the project completion date.  The dates for completion of project 

milestones and deliverables shall be finalized for purposes of performance 

standards in the KDHE-approved Project Plan.  The KDHE shall place an 

emphasis on achievable, realistic dates for the completion of quality and 

approvable deliverables.  Payment of any deliverables shall be conditional 

upon successful achievement of project milestones, as determined by 

http://oits.ks.gov/kito/itec/ITPoliciesMain.htm
http://www.kshs.org/government/records/stategovt/recordslaw.htm
http://www.kslegislature.org/li/b2013_14/statute/
http://oits.ks.gov/kito/ITProposedPlans.htm
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KDHE approval of all project milestones and deliverables.  Time is of the 

essence in meeting project milestones, providing deliverables, or 

completing performance by the specified dates.   

 4.6.2.3.3 The Contractor's status reporting shall provide information on 

progress toward meeting project milestone dates.  The KDHE shall monitor 

each project milestone or deliverable completion date to ensure that the 

project completion date will be met.  Failure to meet any project milestone or 

deliverable completion date shall be viewed as a signal to KDHE that a key 

completion date has not or will not be met. 

  4.6.2.3.4 In the Project Plan, the Contractor shall allow for at least thirty 

 (30) calendar days following receipt of the Final Contract Statement of Work 

 for KDHE to review this deliverable and document their findings. 

 4.6.2.3.5 The KDHE will submit the Draft MMIS Reprocurement RFP 

document to CMS for review.  The Contractor shall expect and plan for CMS 

to provide comments within ninety (90) calendar days of receipt of the Draft 

MMIS Reprocurement RFP document.  Subsequent to initial review by CMS 

and incorporation of any required changes, the KDHE will submit the Final 

MMIS Reprocurement RFP document to CMS for review and approval.  The 

Contractor shall expect and plan for CMS to provide comments within sixty 

(60) calendar days of their receipt of the Final MMIS Reprocurement RFP and 

Evaluation.  The Project Plan shall account for the necessary CMS review 

periods. 

4.6.2.4 Deliverables 

   4.6.2.4.1 The table below lists the contract deliverables described  

  throughout this RFP.  The dates are estimated based on an assumed  

  contract award date of May 17, 2013.  Deliverable dates will be adjusted  

  accordingly of the contract award date changes. 

DELIVERABLES LIST 

RFP Reference Deliverable 

Estimated Due 

Dates 

4.6.2.4.1.1. Project Plans – Detailed Plan 5/28/13 

4.6.2.4.1.2. Project Plan Updates Within 5 days from 

requested 

4.8.1.2.1. Organizational Chart and Staffing Plan 5/22/13 

4.8.1.3.1. Organizational Chart and Staffing Plan Updates As Needed 

4.6.2.6.1.1. Communication Management Plan 6/17/13 

4.6.3.2.1.1. MITA Orientation Sessions 6/27/13 

4.6.3.2.2.1. MITA Update Sessions As Needed 

4.6.3.3.2.1. MITA SS-A Report 9/30/13 

4.6.3.3.3.1. MITA SS-A Presentation 10/7/13 

4.6.4.3.4.1. MMIS Reprocurement Research 9/16/13 

4.6.5.9.1 Technical Assessment Report 9/16/13 

4.6.6.5.1 Draft MMIS Reprocurement Analysis Report 8/30/13 

4.6.6.5.3 Final MMIS Reprocurement Analysis Report 9/16/13 

4.6.7.7.1 APD (30 days from when requested) As Needed 

4.6.7.4.3.1. Electronic Records Retention Plan and schedule of 

tasks to be included in the implementation plan to 

perform the necessary tasks for ingestion of the 

records into the KEEP system. 

9/30/13 
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4.6.7.9.1 Draft MMIS Reprocurement RFP and PEP No later than 

10/15/13 

4.6.7.10.1 Final MMIS Reprocurement Request for Proposal and 

PEP 

No later than 

11/15/13 

4.6.8.7.1. Bid Evaluation Report No later than 

4/30/14 

4.6.8.8.1. Final Contract Draft Statement of Work  5/12/14 

  4.6.2.4.2 All deliverables shall meet KDHE-approved format and 

content requirements.  The KDHE shall specify the number of copies and 

media for each deliverable.  

 

4.6.2.4.3 Parties shall mutually agree on the acceptance criteria for 

each Deliverable or Service prior to starting development of that 

Deliverable or Service.  The Contractor is responsible for ensuring that the 

agreed to format is documented and signed by the KDHE Project Manager 

and the Contractor Project Manager prior to initiating activities. 

 4.6.2.4.4 Each deliverable shall be reviewed by the KDHE and shall 

require formal approval from the KDHE before acceptance of the 

deliverable.  The Contractor shall allow for at least ten (10) business days 

following receipt, per deliverable, in any project plan for the KDHE to 

review each deliverable and document their findings, except as specified 

herein.  Based on the review findings, the KDHE may grant approval, 

reject portions of the document, reject the complete document or request 

that revisions be made.  Unless otherwise agreed to by the KDHE in 

writing, the Contractor shall be required to submit replacement pages or a 

complete revised version of the deliverable within five (5) business days 

following receipt of KDHE comments and requests for revision or 

clarification.  The KDHE shall have an additional five (5) business-day 

review period whenever replacement pages or a complete revised version 

of a deliverable is resubmitted. 

  4.6.2.4.5 The Contractor shall provide draft versions of required 

documentation in a timeframe that allows for a review and revision 

process to occur between the KDHE and Contractor and meets the 

required due date for final documentation.  The Contractor shall 

participate in the review and revision process until any documentation has 

been deemed acceptable, in writing, by the KDHE. 
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 The Contractor shall employ an internal quality control process to ensure 

that all deliverables, documents and calculations are complete, accurate, 

easy to understand, and high quality.  The Contractor shall provide 

deliverables that, at a minimum, are responsive to the specific 

requirements, organized into a logical order, contain no spelling or 

grammatical errors, formatted uniformly, and contain accurate information 

and correct calculations.  The Contractor shall retain all draft and marked-

up documents and checklists utilized in reviewing documents for reference 

through the duration of the project and project acceptance. 

   4.6.2.4.6 Deliverables of low quality or those that are otherwise 

 unacceptable to the KDHE shall be rejected by the KDHE and shall be 

 rewritten and resubmitted by the Contractor.   

   4.6.2.4.7 The Contractor shall document, in writing, and deliver to 

 the KDHE, its responses to KDHE comments and KDHE requests for 

 revisions or clarification of deliverable contents.   

   4.6.2.4.8 At the KDHE’s request, the Contractor may be required to 

 conduct a walk-through of KDHE-selected deliverables to facilitate the 

 KDHE's review and approval process.  The walk-through shall consist of 

 an overview of the deliverable, explanation of the organization of the 

 deliverable, presentation of critical issues related to the deliverable and 

 other information, as requested by the KDHE.  It is anticipated that the 

 content of the walk-throughs will vary with the deliverable presented. 

   4.6.2.4.9 In the event that any due date for a deliverable, contained in 

 the Contract, falls on a day that is not a Business Day, then the due date 

 shall be automatically extended to the next Business Day, unless otherwise 

 directed by the KDHE. 

 4.6.2.5  Communication Requirements 

  4.6.2.5.1 The Contractor shall be responsible for developing a 

Communications Management Plan, as defined in A Guide to the Project 

Management Body of Knowledge, Fourth Edition, for the services 

outlined in the Contract.  This plan shall be submitted to the KDHE for 

review and approval.  The Communications Management Plan shall 

describe, at a minimum, the Contractor’s communication model with the 

KDHE and other entities, the frequency and quality of communication, 

communication methods, the individuals responsible for communication 

and the Contractor’s approach to meeting the communication requirements 

throughout the course of the Contract performance period.   

  DELIVERABLE: Communication Management Plan 

  DUE: thirty (30) calendar days from the Contract Effective Date 

   4.6.2.5.2 The Contractor shall enable all Contractor staff to exchange 

documents and electronic files with the all applicable State project staff in 

compatible formats.  The KDHE currently uses Microsoft Office 2007.  

The Contractor shall maintain Microsoft Office 2007 for Windows and 

produce all deliverables and other documents delivered to the KDHE in 

Microsoft Office 2007 format only.  The Contractor’s use of Office for 

Mac which is compatible with Office for Windows is not acceptable.   
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   4.6.2.5.3 The Contractor will have reasonable access to necessary 

KDHE project staff, system documentation and any necessary 

documentation that relates to KDHE policies, procedures and business 

processes in order to obtain the information necessary to fulfill its 

responsibilities under the Contract.   

4.6.2.6  Reporting Requirements 

 4.6.2.6.1 The Contractor shall provide the reports listed in this 

section in the format directed by the KDHE and containing the 

information requested by the KDHE.  Project reporting information shall 

be provided in compatible electronic form as well as printed output (the 

state uses Microsoft Project as its primary project management software 

package). 

  4.6.2.6.2 Weekly Reports 

 4.6.2.6.2.1 Progress Report – A report including a 

listing of the active project tasks and their beginning and 

completion dates, progress toward achieving any 

milestones or deliverables contained in the KDHE 

approved Project Plan or the Contract, and the 

identification of any problems, delays or issues that may 

impact the project.  If any problems, delays or issues are 

identified, this report shall also contain proposed 

resolutions to eliminate or mitigate the problems, delays or 

issues. 

   4.6.2.6.3 Monthly Reports 

  4.6.2.6.3.14 Project Status Report – A high-level report 

 of completed activities during the prior month and an 

 overview of the tasks and deliverables due in the upcoming 

 month. 

  4.6.2.6.4 In addition to the above weekly and Monthly Reports, the 

Contractor shall provide documents necessary for project approval and 

project reporting as required by the Kansas Information Technology 

Office (KITO).  Detailed information about these requirements can be 

found at http://oits.ks.gov/kito/itec/ITPoliciesMain.htm and 

http://oits.ks.gov/kito/ITProjectReporting.htm.  These requirements 

include: 

  4.6.2.6.5 Quarterly Reports: The quarterly reporting requirements 

 will consist of a detailed package of material that will describe the overall 

 performance of the project. This information may include but is not 

 limited to the following: 

4.6.2.6.5.1 Letter of Transmittal – Provides key project 

information regarding the current status of the project and a 

summary of costs expended to date. 

4.6.2.6.5.2 Estimated Cost at Completion – A realistic 

appraisal of the total project effort in terms of time.  It 

considers budgeted hours, actual hours, remaining hours, 

and estimated hours at completion. 

http://oits.ks.gov/kito/itec/ITPoliciesMain.htm
http://oits.ks.gov/kito/ITProjectReporting.htm
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4.6.2.6.5.3 Updated Work Breakdown Structure (WBS) 

– A detailed schedule of tasks with updated information on 

hours and dates expended. 

4.6.2.6.5.4 Work Product Identification – Identifies and 

tracks the major project deliverables or milestones to be 

produced in a project. 

4.6.2.6.5.5 Risk Identification Summary – Provide a 

description of the project risks, the probability of the risk 

occurring, the impact and suggested mitigation activities. 

4.6.2.6.5.6 Top Five Issues – List of know issues 

associated with the project along with their current status.  

4.6.2.6.5.7 Change Management Form – Documents 

any change in the project that affects the scope, cost, 

quality and nature of the project deliverables as well as the 

functioning of the project team.   

4.6.2.6.5.8 The Quarterly Reports shall be submitted to 

the KDHE by the 5
th

 business day following the quarter.   

4.6.3 MITA INITIATIVE 

 4.6.3.1  Overview 

The Medicaid Information Technology Architecture (MITA) Initiative is intended 

to stimulate an integrated business and IT transformation with the goal of 

improving Medicaid program administration by establishing national guidelines 

for technologies and processes.  The MITA Initiative includes both an architecture 

framework and processes and planning guidelines that allow State Medicaid 

enterprises to meet their Medicaid objectives within the MITA Framework while 

supporting unique local needs.  The MITA Framework is a consolidation of 

principles, business and technical models and guidelines to be used as a template 

for States to develop their individual architectures.  The MITA Framework 

consists of the Business Architecture, the Information Architecture and the 

Technical Architecture.  The Business Architecture provides the framework for 

defining a vision for improvements in Medicaid program operations and is used 

by States to assess their current business capabilities and determine targets for 

improvements. 

The MITA State Self-Assessment (SS-A) is a process that a State uses to review 

its strategic goals and objectives, measure its current business processes and 

capabilities against MITA business capabilities and develop target capabilities to 

improve the operational effectiveness of its Medicaid program.  The process 

consists of four steps: (1) list and prioritize the State’s goals and objectives, (2) 

define the State’s current business model and map to the MITA Business Process 

Model, (3) Assess the State’s current capabilities (“As-Is” state), and (4) 

determine the State’s target business capabilities (“To-Be” state).  After 

completion of the MITA SS-A, a roadmap to reach the “To-Be” state can be 

developed.  Information about MITA and Medicaid systems that support 

operations can be found on the CMS websites: 

www.cms.hhs.gov/MedicaidInfoTechArch  and 

http://www.cms.hhs.gov/MedicaidInfoTechArch/04_MITAFramework.asp.   

 4.6.3.2  Orientation 

http://www.cms.hhs.gov/MedicaidInfoTechArch
http://www.cms.hhs.gov/MedicaidInfoTechArch/04_MITAFramework.asp
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4.6.3.2.1 The Contractor shall schedule and host MITA Orientation 

Sessions, as requested by the KDHE to inform all applicable State project 

staff on the MITA Initiative, the MITA Framework 3.0, the MITA SS-A 

process, and the information or documentation that will be required from 

the KDHE.  The Contractor shall also provide updated orientation sessions 

to inform State staff of any changes to the MITA Initiative promulgated by 

CMS. 

DELIVERABLE: Orientation Sessions 

DUE: Thirty (30) calendar days from the contract effective date.   

4.6.3.2.2 The Contractor shall conduct MITA Update Sessions, for 

State  staff or stakeholders, relating to the MITA Initiative, the MITA 

Framework 3.0 and the MITA SS-A at the KDHE’s request. 

 DELIVERABLE:  Requested MITA Update Sessions 

 DUE: As scheduled based on the KDHE’s request and approved Project 

Management Plan 

 4.6.3.3 MITA SS-A 

 4.6.3.3.1 The Contractor shall perform the specific activities 

 listed below.  All Deliverables and documentation shall adhere to 

 the CMS MITA standards and direction, as published on the CMS 

 MITA website, and direction given by the KDHE.  Staff from 

 various departments within the State will be included in the MITA 

 assessment activities as Medicaid business processes impact other 

 departments and agencies.  

   4.6.3.3.2.1 The Contractor shall map the current KDHE 

  (and other applicable State Agency) business processes  

  related to MITA and the MITA Business Areas to the  

  MITA maturity model to create a KDHE Business Process  

  Map. 

   4.6.3.3.2.2 The Contractor shall provide a thorough  

  assessment of the Kansas’ current “As-Is” state in each of  

  the MITA business areas, subareas and any additional  

  necessary state specific business areas, in relation to the  

  MITA Maturity Model in MITA Framework 3.0. 

  4.6.3.3.2.3 The Contractor shall provide documentation  

  of the State’s target “To-Be” state for each of the MITA  

  business areas, subareas and any additional necessary state  

  specific business areas, in relation to the MITA Maturity  

  Model in MITA Framework 2.0. 

  4.6.3.3.2.4 The Contractor shall develop a   

  comprehensive Roadmap laying out a strategic plan for the  

  State to reach the “To-Be” state, assess the feasibility and  

  complexity of each step and detail the required internal  

  process and system changes that will be required to reach  

  the “To-Be” state. 

   4.6.3.3.2 The Contractor shall create a MITA SS-A Report that 

 includes the Business Process Map, the “As-Is” assessment, the “To-Be” 

 documentation and the Roadmap. 
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  DELIVERABLE: MITA SS-A Report 

  DUE:  One-hundred and thirty five (135) days after the Contract 

Effective Date. 

   4.6.3.3.3 The Contractor shall present the results of the MITA SS-A to the 

KDHE’s leadership and stakeholders.  The Contractor shall host the Final 

MITA Presentation, in a KDHE approved location, and shall be responsible for 

any costs incurred. 

 DELIVERABLE:  MITA SS-A Presentation 

 DUE:  No later than Seven (7) Business Days from the submission of the 

MITA SS-A Report 

4.6.4 MMIS REPROCUREMENT RESEARCH 

  4.6.4.1  The Contractor shall conduct the research described in this   

   section and document the results in the MMIS Reprocurement Analysis  

    Report. 

  4.6.4.2  The Contractor shall review applicable federal and state   

   regulations on  information technology system architectures that relate to  

    the MMIS and health  technology, including but not limited to, the  

     following: 

   4.6.4.2.1 KITO guidelines for the State’s information   

  technology  systems, information technology architectures and  

  data sharing.  

4.6.4.2.2 Federal regulations and guidance on health 

insurance  exchange technology. 

4.6.4.2.3 Federal regulations and guidance on electronic 

health  records and health information exchange, and associated 

provider  incentive payments related to meaningful use. 

4.6.4.2.4 Federal regulations and guidance on the KDHE’s 

ability to  receive enhanced federal matching funds for the 

MMIS, eligibility  determination systems, and other 

information technologies. 

4.6.4.2.5 Federal regulations and guidance on the National 

Correct  Coding Initiative. 

4.6.4.2.6 Federal regulations and guidance related to provider 

 enrollment in Medicaid. 

4.6.4.2.7 Federal regulations and guidance related to the 

implementation of the Patient Protection and Affordable Care Act 

(P.L.  111-148).  

 

4.6.4.3 The Contractor shall perform an analysis of the MMIS related 

procurement activities of other states.  This analysis shall include, at a minimum, all of 

the following activities: 

 4.6.4.3.1 Collect and perform a summary analysis on all MMIS 

related procurements, regardless of in which state they occurred, over the 

past ten (10) years. 
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 4.6.4.3.2 Collect and analyze the contracts resulting from the MMIS 

related procurements, over the past ten (10) years. 

 4.6.4.3.3 Perform a detailed analysis to determine the best approach 

to procurement, best practices in MMIS related procurements, obstacles 

faced, lessons learned and improvements and enhancements available for a 

MMIS.  This detailed analysis shall include updates on the MMIS related 

procurements for all of the states listed below utilizing the information in 

the Colorado MMIS Procurement Analysis Report (Appendix B).  In 

addition to the states listed below (and included in the report in Appendix 

B), the Contractor should also recommend additional states to include in 

this analysis as appropriate. 

 Alaska. 

 California. 

 Iowa. 

 Massachusetts. 

 Montana. 

 Nebraska. 

 Oregon. 

 Washington. 

 New Hampshire 

 Maine 

 Rhode Island  

   4.6.4.3.4 To ensure the development of an MMIS reprocurement 

 solicitation that meets state and federal policies and direction, the 

 Contractor shall review the current MMIS and apply the MITA Roadmap 

 to determine how the MMIS will need to change to meet the MITA 

 standards.  The Contractor shall determine specific MITA Roadmap 

 elements that may be included in the MMIS Reprocurement.  Contractor 

 shall analyze the expected feasibility, practicability and estimated cost of 

 these changes.  Contractor shall also prioritize the critical functions of the 

 MMIS identified in the MITA SS-A and MMIS Operational and System 

 Documentation.  

 DELIVERABLE:  The results of this research shall be documented in the 

MMIS Reprocurement Analysis Report as addressed in Section 4.6.6.3. 

 DUE:  With the MMIS Reprocurement Analysis Report  

4.6.5 TECHNICAL ASSESSMENT 

 The Contractor shall complete a technical assessment in a format approved by KDHE.  

This will be done in-part as part of the MITA 3.0 assessment.  However, the assessment 

shall include options and recommendations for changes to the Kansas Medicaid systems 

enterprise architecture in addition to the MITA State Self Assessment requirements.  

Moreover, KDHE requires that the technical assessment be completed early in the 

contract before the entire MITA assessment is complete.  The technical assessment tasks 

shall include but not be limited to: 
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4.6.5.1  Record the current inventory of the systems and the current 

structure of Medicaid and CHIP business operations. The representation of the 

As-Is analysis is to distill the Enterprise Architecture (EA), which is a 

combination of the data architecture, the application architecture, and the 

technology architectures respectively.  

4.6.5.2  The Contractor shall review how existing State Agency standalone 

systems and information technologies may be effectively integrated with the 

MMIS to  create efficiencies, including but not limited to, the following:  

4.6.5.2.1 Data Analytic Interface (DAI) – The DAI is a data 

repository for Medicaid, State Employee’s Health, and private insurance 

data.  Truven Health Analytics Inc. is currently the vendor for this service.  

The DAI functionality allows a wide range of staff with varying levels of 

expertise to produce reports through an interface.  Analysis based on 

episodes of care of individual beneficiaries, disease management, 

predictive modeling, and evaluative analysis to measure costs and 

outcome effectiveness is possible.  The DAI is designed to use data to 

compare health care service and utilization patterns, and to identify trends 

and areas for focus and improvement.  KDHE uses the data to develop 

programmatic improvements in Medicaid and the State Employee Health 

Program and to advance health policy for the state as a whole.   

   4.6.5.2.2 Immunization Registry -  The Kansas Immunization 

 registry (KANSAS WebIZ), operated and maintained by KDHE, has 

 enrolled more than 1.3 million patients, tracking more than 9 million 

 immunizations across 205 provider offices statewide.  The registry 

 continues to expand 

   4.6.5.2.3 Autism - This application is used to track applications to 

 the Autism Waiver, generate/track waiting list and letters to individuals of 

 eligibility.  

  4.6.5.2.4 BASIS - Basic Assessment & Service Information System 

for the Division of Disability and Behavioral Health Services – 

Community Supports (DBHS-CSS).  A Mental Retardation and 

Developmental Disabilities (MR/DD) system used to track client 

information including eligibility, level of care, “special population, and 

psychotropic medication information”, Services, and provider.   

  4.6.5.2.5 BEACON Benchmark Effectiveness Aggregate for 

Community Outcomes Networking.  

  4.6.5.2.6 DD CSP License - Developmental Disability Community 

Service Provider License DBHS-CSS Developmental disability 

community service provider license management tool.   

   4.6.5.2.7 DD Ineligible - Developmental Disability Ineligible DBHS-

 CSS Developmental disability ineligible tracking tool.   

   4.6.5.2.8 KLO2- Kansas Lifestyle Outcomes 2nd Edition DBHS-

 CSS.  An MR/DD system to measure quality enhancement outcomes for 

 waiver services (Quality Assurance)  

   4.6.5.2.9 Matloc - Allows Assessment information to be collected by 

 Contract Providers of Technology Assisted (TA) children Level of 
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 Care/Eligibility for TA Waiver services. Supports needed, and Proposed 

 Service Plan. Approvals occur via Program manager.  

   4.6.5.2.10 SCRIPTS - Statewide Contractor Reimbursement 

 Information & Tracking System.  Used to support federal and state 

 expenditures for services delivered by the Child Welfare Contract 

 Management Providers.  

   4.6.5.2.11  AIMS – Automated Information Management 

System collects and stores demographic, client status, and encounter data 

for the mental health clients served by local Community Mental Health 

Centers (CMHCs) in Kansas.  

   4.6.5.2.12  KCPC – Kansas Client Placement Criteria system 

collects and stores demographic and service information on clients with 

substance use disorders served by local substance abuse providers to assist 

in determining appropriate level of treatment.  

   4.6.5.2.13  KHS Lucidity System – Stores SED Waiver Plans 

of Care, budgets, functional eligibility information, and provider contact 

records through web-based application housed and maintained by Kansas 

Health Solutions. 

   4.6.5.2.14  KAMIS - Kansas Aging Management Information 

System for use by Area Agencies on Aging, service providers for Aging 

programs, the public, and State staff. The system collects and reports data 

on customer assessments plans of care, and services provided under all 

Aging programs. 

4.6.5.3 The Contractor shall review how the MMIS may integrate or interact with 

other health information technologies under development in the state, including but not 

limited to, the following: 

 KEES – Kansas Eligibility and Enforcement System 

 QA - This system will be used to collect and report on all Child Support 

 Services (CSS) Waivers Quality Assurance surveys. 

 

4.6.5.4 The Contractor shall identify available technologies and provide options 

and recommendations regarding future strategies for Kansas Medicaid systems. 

4.6.5.5 The Contractor shall identify and evaluate options for integration services 

such developing and leveraging a Master Patient Index, Record Locator Service, and 

Provider Directory with Medicaid systems including opportunities for obtaining 

enhanced Medicaid-related Federal Financial Participation (FFP) to finance a portion of 

these options. 

4.6.5.6 The Contractor shall identify options for storing and accessing clinical 

data to:  

    4.6.5.6.1 Support a medical home and coordinate care for Medicaid 

 beneficiaries, and 

    4.6.5.6.2 Support the ability to perform analysis regarding the 

 effectiveness of meaningful use of Electronic Health Records (EHRs) in 

 the care of Medicaid beneficiaries. 
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4.6.5.7  Identify options for a technical architecture of HIT/IT systems which 

 leverage HIT (including the EHRs used by Medicaid providers), MMIS, and Kansas’s 

 statewide HIE.   

4.6.5.8 Perform data analysis on information needed from all Kansas Regional 

Health Information Organizations (RHIOs) in order to ensure continuity and coordination 

of care for Medicaid beneficiaries.  Any products or tools developed as the result of this 

analysis will be the property of the State. 

4.6.5.9 Complete a detailed analysis, options, and recommendations for Kansas 

Medicaid systems enhancement/development related to HIE and HIT.   

DELIVERABLE:  DRAFT Technical Assessment Report 

  NOTE:  The Final version of the Technical Assessment Report will be included as part of 

 the MMIS Reprocurement Analysis Report as addressed in Section 5.6.6 

DUE: Ninety (90) Days from Contract Award  

4.6.6 MMIS REPROCUREMENT ANALYSIS REPORT AND     

 RECOMMENDATIONS 

 4.6.6.1  Overview 

Contractor shall create a MMIS Reprocurement Report which will include sections for 

each of the following major contract tasks as addressed in section 4.6.1.1:  

    4.6.6.1.1 Research Options and Develop Recommendations for the 

 next Kansas MMIS Reprocurement:  This section of the report will be 

 referenced throughout this section of the RFP as the MMIS 

 Reprocurement Analysis Report 

    4.6.6.1.2 Technical Assessment of all the State’s Medicaid Systems  

 and Related Architecture 

 

4.6.6.2 General Kansas Information Technology Office Requirements 

The Contractor must submit a report that meets the requirements of the Kansas 

Information Technology Office (KITO).  More information about these requirements can 

be found at:  http://oits.ks.gov/kito/ 

 

The report shall include the following components: 

  4.6.6.2.1 Project Summary 

  4.6.6.2.2 Business Case  

The report shall include a concise business case for performing the project 

which will include information about the program background, the 

business problem or opportunity that needs to be addressed.  In addition, 

this section shall highlight the business objectives that must be achieved. 

Lastly, the business case shall include a functional requirements section 

that will describe the essential characteristics that must be achieved to 

satisfy each objective. 

  4.6.6.2.3 Baseline Business Analysis/  

The report shall also provide a thorough analysis of the current method of 

operation and existing infrastructure which will help the project team 

understand all technical and managerial problems needing to be addressed 

and provide a baseline from which to explore alternative solutions. 

http://oits.ks.gov/kito/
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  4.6.6.2.4 Alternative Analysis/ Proposed Solution 

The proposed solution shall identify the best alternative that satisfies the 

project objectives and functional requirements.  It shall provide 

information on the best course of action and will include sufficient 

information and detail to allow decision makers to confirm the advantages 

and disadvantages of the recommended proposal.  This section shall also 

describe the rationale for the selection and other alternatives considered. 

4.6.6.2.5 High Level Project Plan  

As required by the Kansas Information Technology Executive Council 

(ITEC) policy 2400 and 2400 A, a High Level Project Plan will be 

developed and submitted with the report.  This differs from the Detailed 

Project Plan referenced in 5.6.2.4.1 in that this plan is for the projects 

addressed in the report, not for work being done as part of this RFP.  The 

High Level Plan will describe the project and clarify expectations and 

become the road map for successfully completing the project.  The High 

Level Project Plan will receive CITO approval prior to starting the project 

execution.  The High Level Project Plan shall include the following major 

deliverables: 

 A cover letter signed by the state entity head requesting approval 

of the high level project plan.  

 State entity checklist for the high level IT project plan 

 DA 518 IT Request Explanation 

 DA 519 IT Cost Benefit Statement 

 Work Breakdown Structure (WBS) with major milestones 

 Risk Identification Summary 

 Architectural Compliance Statement 

 Ownership of Software Code and Related Intellectual Property 

Statement 

 Web Accessibility Statement and Approval Letter from the State 

Director of IT Accessibility to comply with ITEC Policy 1210. 

 Electronic Record Retention Statement and Approval Letter from 

the State Archivist to comply with the provisions outlined in K.S.A.  

45-403 and K.S.A. 45-213 through 45-223 

(http://www.kshs.org/government/records/stategovt/recordslaw.ht

m  http://www.kslegislature.org/bills/2010/2195.pdf ).   

 Risk Assessment Analysis (RAM) 

 

   4.6.6.2.6 Economic Analysis Worksheet 

Lastly, the report shall include an economic analysis that will document the cost 

and resource assumptions the KDHE made during the planning process. The 

proposed project shall be costed out for at least one (1) full year beyond 

implementation to reflect ongoing maintenance and operation costs. If the 

http://www.kshs.org/government/records/stategovt/recordslaw.htm
http://www.kshs.org/government/records/stategovt/recordslaw.htm
http://www.kslegislature.org/bills/2010/2195.pdf
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project is cyclical in nature, the analysis should reflect costs for one complete 

cycle.  

4.6.6.3  The MMIS Reprocurement Analysis shall also incorporate, at a 

 minimum, all of the following items: 

 4.6.6.3.1 Written analysis of the elements, contained in the MITA Roadmap 

applicable to the MMIS and critical function prioritization. 

 4.6.6.3.2 The Contractor’s review of applicable federal and state regulations 

on information technology system architectures that relate to the MMIS and 

health technology. 

 4.6.6.3.3 The Contractor’s review of how standalone systems and 

information technologies developed the KDHE may be integrated into the 

MMIS to create efficiencies. 

 4.6.6.3.4 The Contractor’s review of how the MMIS may integrate or 

interact with other health information technologies under development in the 

state. 

 4.6.6.3.5 The Contractor’s review and analysis of other state’s MMIS 

related procurement activities.    

 4.6.6.3.6 The current best practices in MMIS related procurements.  

 4.6.6.3.7 A determination of the most advantageous procurement methods 

and approaches.  

 4.6.6.3.8 A detailed description of the obstacles other states have faced in 

MMIS related procurements. 

 4.6.6.3.9 A discussion of the approaches or methods that allow the KDHE to 

avoid or mitigate the effects of obstacles during its own MMIS reprocurement 

project. 

 4.6.6.3.10 Recommendations on whether the KDHE should have the new 

MMIS Contractor transfer an existing, modern MMIS from another state to 

use for the KDHE, have the new MMIS contractor propose a custom MMIS 

for the KDHE or have the new MMIS Contractor take over the existing MMIS 

and upgrade it. 

 4.6.6.3.11 Recommendations of improvements or enhanced functionality, 

currently in use in or proposed by other states that would increase efficiency, 

functionality or capability of the KDHE’s MMIS.  

 4.6.6.3.12 The specific practices, approaches, best practices, obstacles faced 

and estimated cost (according to the Contractor’s research or best estimate) 

for improvements and enhancements that were incorporated into the MMIS of 

the similar states included in the detailed procurement analysis. 

 4.6.6.3.13 The pros and cons of any method, improvement or approach 

proposed. 

 4.6.6.3.14 Updated reprocurement timelines for each method, improvement 

or approach proposed. 

 4.6.6.3.15 As part of its MMIS Reprocurement Analysis Report, the 

Contractor shall recommend a procurement approach, including systems and 

operational options for KDHE consideration.  All proposed solicitations and 
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procurement methods shall conform to KDHE, State of Kansas and federal 

procurement laws, rules, regulations, policies and procedures and maximize 

competition amongst the potential bidders.  The proposed solutions should 

comply with the Kansas Information Technology Architecture requirements as 

defined at: http://oits.ks.gov/kito/cita/KITA.htm   

4.6.6.4 Technical Analysis Portion of the MMIS Reprocurement Analysis Report 

The Contractor shall document the final findings of the Technical Assessment (addressed 

in section 5.10 of this RFP) in the MMIS Reprocurement Analysis Report.  The contract 

shall recommend a format and organization for this section of the document which will 

be subject to KDHE approval. 

 4.6.6.4.1 Deliverables 

   4.6.6.4.1.1 DELIVERABLE:  Draft MMIS Reprocurement  

  Analysis Report 

   DUE: One-hundred and five (105) days from the Contract   

  Effective Date 

   4.6.6.4.1.2 DELIVERABLE:  Final MMIS Reprocurement  

  Analysis Report 

   DUE: Fifteen (15) Calendar Days from the submission of the Draft 

  MMIS Reprocurement Analysis Report 

  4.6.6.4.1.3 The KDHE will review the Contractor’s Final 

MMIS Reprocurement Analysis Report  and recommendations and 

will determine the methods for and approaches to the MMIS 

reprocurement that are most advantageous to the KDHE.  The 

Contractor shall plan for a minimum of four weeks for the KDHE 

to review this report and make a determination.  The KDHE may 

request that the Contractor provide walk-throughs of the MMIS 

Reprocurement Analysis Report and respond to inquiries from the 

KDHE’s leadership 

4.6.7 MMIS RFP CREATION 

 4.6.7.1  The Contractor shall be responsible for all document production 

relating to the MMIS Reprocurement Solicitation including, but not limited to, 

any Advanced Planning Document (APD), the content of the reprocurement 

documents, technical and application system requirements and all attachments or 

data required for supporting documents.  All documents or deliverables, which 

Contractor produces under this section, shall follow KDHE formatting and editing 

guidelines for solicitations.  All procurement activities related to this section shall 

follow KDHE, State of Kansas and federal procurement laws, regulations and 

rules.  During all steps of the drafting, and issuance process, the Contractor shall 

create solicitation documents that promote open competition among all potential 

bidders. 

4.6.7.2  The Contractor shall host meetings on a weekly basis at a 

minimum, to address open issues regarding the creation of the MMIS 

Reprocurement RFP. 

4.6.7.3 Advanced Planning Documents:   

The Contractor shall assist in identifying the potential Stakeholders for the MMIS 

Reprocurement and work with the KDHE and Stakeholders to determine any 

additional requirements for the new MMIS.  The Contractor shall conduct any 

http://oits.ks.gov/kito/cita/KITA.htm
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required interviews or Stakeholder meetings to obtain the information necessary 

to make these determinations.  The Contractor shall draft all APDs required by 

CMS, including any necessary Planning APDs (PAPD), Implementation APDs 

(IAPD) and APD Updates (APD-U) to obtain the appropriate level of Federal 

Financial Participation (FFP).  These documents shall include all sections of the 

APD described in State Medicaid Manual Chapter 11 Section  11110A and in 45 

CFR 95.605(2) subsections i, ii, iii, iv, vi, vii, viii, ix, x and xi (including but not 

necessarily limited to: Statement of needs and objectives, Summary of results of 

the requirements analysis, cost/benefit, , and alternatives analysis, Project 

Management Plan, Proposed budget,   Prospective cost allocation/funds 

distribution, Proposed activity schedule, Enclosures: Cost/benefit analysis, 

Alternatives analysis, and Budget detail.   

   

 DELIVERABLE: APDs, as required including an MMIS 

Implementation IAPD 

 DUE: Thirty (30) calendar days from the request by the KDHE. 

 NOTE: The MMIS Implementation IAPD must be submitted to KDHE  

 for review within fifteen (15) calendar days of MMIS contract award. 

 

  4.6.7.4 Electronic Record Retention Plan and Schedule:   

In order to assist in the development of the Electronic Record Retention 

requirements outline in K.S.A. 45-403 and K.S.A. 45-213 through 45-223  

(http://www.kshs.org/government/records/stategovt/recordslaw.htm  

http://www.kslegislature.org/li/b2013_14/statute/ ), the vendor will assist in the 

preparation of the electronic records retention plan and schedule.  Information 

technology projects over $250,000 are required to evaluate impacted government 

records with long term (10+ years) enduring value for their ingestion into the 

Kansas Enterprise Electronic Preservation (KEEP) system.  The evaluation 

generally will include but is not limited to the following major tasks:  

Identify records impacted by the new system,  

4.6.7.4.1 Identify records with (10+ years) of long term enduring 

value  
 

4.6.7.4.2 Determine if these records follow the applicable federal and 

state retention schedules.  If a retention schedule does not exist for a 

specific record then one will need to be created and approved by the 

appropriate state records authority and comply with both federal and 

state requirements. 
 

4.6.7.4.3 Develop the appropriate tasks to be included in the 

implementation schedule that will be necessary to ingest the electronic 

records into the KEEP system which is maintained by the Kansas 

Historical Society.  
 

DELIVERABLE:  Electronic Records Retention Plan and 

schedule of tasks to be included in the implementation plan to 

perform the necessary tasks for ingestion of the records into the 

KEEP system.  

DUE:    September 30, 2013 

http://www.kshs.org/government/records/stategovt/recordslaw.htm
http://www.kslegislature.org/li/b2013_14/statute/
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 4.6.7.5  The Contractor shall work with the KDHE to determine which 

 improvements or enhancements shall be included in the final MMIS 

 Reprocurement Request for Proposal (RFP). 
 

 4.6.7.6  In the Proposal, the Bidder shall describe the methodology and 

 tools that the Contractor will use to identify, develop and define MMIS RFP 

 requirements. 

 

 4.6.7.7  The MMIS RFP shall require the MMIS contractor to support any 

 Gate reviews required by CMS during the course of the MMIS contract based on 

 the Enterprise Life Cycle (ELC).  The MMIS RFP should require the MMIS 

 contractor to provide any artifacts/deliverables required by CMS as part of that 

 Process.   

 

 4.6.7.8  The Contractor shall develop an RFP which requires MMIS 

 enhancements sufficient to bring the existing Kansas MMIS in compliance with 

 the Seven Standards and Conditions (as addressed in MITA 3.0 and 42 CFR Part 

 433) or other option that is compliant with Seven Standards and Conditions . The 

 enhancements will be required for enhanced FFP. 

 

 4.6.7.9  MMIS RFP and Proposal Evaluation Plan:  

 

The Contractor shall develop a sufficiently detailed and comprehensive RFP that 

will allow the KDHE to contract with a MMIS Contractor or Contractors, 

including the creation of all necessary attachments.  The Contractor shall provide 

the draft RFP documents and a draft Proposal Evaluation Plan (PEP) to the 

KDHE as requested or required by the KDHE’s procedures.  The PEP shall 

contain the evaluation criteria and metrics that the KDHE may use to evaluate all 

proposals in response to the MMIS Reprocurement RFP.  The Contractor shall 

propose this bid evaluation criteria subject to KDHE approval.  The Contractor 

shall include additional or alternate criteria to apply should only one bid be 

received in response to the MMIS RFP.  

 

DELIVERABLE: Draft MMIS Reprocurement RFP and PEP. 

 

DUE: No later than October 15, 2013 
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 4.6.7.10 The Contractor shall incorporate any comments or changes from  

  the KDHE into the final solicitation document and create the final PEP based on  

  the finalized solicitation document. 

DELIVERABLE: Final MMIS Reprocurement Request for Proposal and PEP 

DUE: No later than November 15, 2013 

4.6.8 MMIS RFP PROCESS SUPPORT 

 4.6.8.1 The KDHE will conduct the evaluation of all proposals submitted in 

 response to the MMIS RFP.  The KDHE may require the Contractor to assist the 

 evaluation committee by acting as a subject-matter expert to address questions 

 that arise during the evaluation. 

 4.6.8.2 The Contractor shall support any gate reviews required by CMS during the 

 course of the Contract and provide any artifacts/deliverables required by CMS as 

 part of that Process.   

 4.6.8.3 As addressed in Section 5.6.7.9, the PEP shall contain the evaluation 

 criteria and metrics that the KDHE may use to evaluate all proposals in response 

 to the MMIS Reprocurement RFP.  The Contractor shall propose this bid 

 evaluation criteria subject to KDHE approval.  The Contractor shall include 

 additional or alternate criteria to apply should only one bid be received in 

 response to the MMIS RFP. 

 4.6.8.4  The KDHE will conduct all pre-procurement conferences and vendor 

 outreach.  

 4.6.8.4.1 The Contractor shall facilitate the pre-procurement 

conferences by preparing all necessary documents and materials, 

ensuring the location where the conferences will be held is suitable for 

the expected number of attendees, preparing the meeting minutes of the 

conference and distributing the minutes of each conference to the KDHE. 

The Contractor shall compile and provide answers to all vendor questions 

regarding the solicitation, including all questions that result from any pre-

procurement conferences.  The Contractor shall submit all answers to the 

KDHE for review and approval.  Once approved, the KDHE shall publish 

the answers to all vendor questions in compliance with the KDHE’s 

policies and procedures. 

4.6.8.5 The KDHE will serve as a liaison between the Contractor and other State 

agencies, the KDHE stakeholders and Federal agency representatives, including, 

but not limited to, CMS, and monitor the resolution of problems identified by the 

Contractor or KDHE staff. 

4.6.8.6 The KDHE will provide Contractor with necessary information on 

changes in KDHE policy and system requirements, as well as create or modify 

KDHE policies as necessary to complete the project. 

4.6.8.7 The contractor shall draft a bid evaluation report documenting the findings 

of the bid evaluation teams.   

 DELIVERABLE: Bid Evaluation Report 

 DUE:  No later than April 30, 2014. 

 

4.6.8.8 The Contractor shall draft the statement of work for the final contract 

between the KDHE and the apparent selected MMIS Contractor, incorporating all 
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differences between the Statement of Work section in the Reprocurement RFP 

and the selected MMIS Contractor’s proposal. 

DELIVERABLE: Final Contract Draft Statement of Work 

DUE:  Ten Days from the completion of the initial bid evaluation. 

4.6.8.9 The KDHE will use the Draft Statement of Work created by the 

Contractor to draft and negotiate the final contract with the selected MMIS 

Contractor  

  

4.7  Timeline 

The high-level timeline associated with the award of this contract and the resulting services is as 

follows: 

 

 

Start End 

Consultant Contract Bids and Award 

(This RFP) 

  Issue this RFP for Consultants  3/25/13 3/25/13 

Bids Due  4/25/13 4/25/13 

Award Consultant Contract 5/17/13 5/17/13 

MITA 3.0 Assessment, and Analysis   

Technical Assessment Performed 6/18/13 9/16/13 

MMIS Reprocurement Analysis 

Report 

6/18/13 9/16/13 

MITA 3.0 Assessment Completed 6/18/13 9/30/13 

MMIS Reprocurement   

MMIS RFP Developed/ Issued 6/3/13 1/15/14 

MMIS Bid Evaluation and Contract 

Award 

4/15/14 7/7/14 

 

 

The above timeline is intended as a high-level guideline and is expected to be adjusted and 

evolve based on input from the winning bidder and development of the Project Plan.   
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 4.8  Project Personnel 

4.8.1 Key Personnel 

The Contractor shall provide qualified staff to perform the activities described in this RFP and 

maintain appropriate staffing levels throughout the term of the Contract.  The Contractor’s primary 

point of contact and other Key Personnel shall be available on-site at its office in the Topeka 

metropolitan area, unless the KDHE grants permission otherwise.  Where appropriate, the same 

person may be allowed to fill a position in different contract phases, except that no individual shall 

be allowed to fill more than one of the roles defined as Key Personnel in this section. 

The KDHE reserves the right to approve Key Personnel assigned to the contract with the KDHE and 

any changes in such Key Personnel.  The KDHE will provide prior approval of Key Personnel to the 

Contractor’s Project Manager.  The Key Personnel identified for this contract are as follows: 

 Project Manager. 

 MITA Lead Analyst. 

 MMIS Research Lead. 

 RFP Drafting Lead.   

The minimum qualifications and responsibilities for the listed key personnel are as   

 follows: 

 4.8.1.1  Key Personnel Minimum Qualifications 

      4.8.1.1.1 Project Manager: 

 The Contractor shall provide a Project Manager with 

 primary project responsibility for all phases of the project 

 contained in the Contract and who will be the KDHE’s 

 primary point of contact.  This position shall  serve as the 

 Contractor’s project manager for all phases of the project 

 and shall be responsible for the completion of all tasks and 

 deliverables in the Contract.  The Contractor shall provide a 

 Project Manager that meets the following qualifications, 

 experience and education requirements: 

 4.8.1.1.1.1 Must be a full time employee of the 

 Contractor. 

 4.8.1.1.1.2 Certified by a nationally recognized project 

 management certification program or have a Master’s 

 degree in project management or a related field. 

 4.8.1.1.1.3 At least five (5) years experience in 

 successfully managing projects involving large, complex IT 

 systems such as the MMIS, including experience in people 

 management, risk management, change management and 

 project management software.  

 4.8.1.1.1.4 At least two (2) years with federal health 

 care IT regulations or initiatives, such as MITA. 

     4.8.1.1.2 MITA Lead Analyst. 

   The Contractor shall provide a MITA Lead Analyst  that meets the  

   following minimum qualifications and experience requirements:  
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    4.8.1.1.2.1 At least two (2) years experience  

   with federal health care IT regulations or initiatives; 

   experience with MITA is desired. 

    4.8.1.1.2.2 At least five (5) years experience  

   with documenting business processes and making  

   business process improvement recommendations. 

    4.8.1.1.3 MMIS Research Lead. 

   The Contractor shall provide a MMIS Research Lead that meets  

   the following minimum qualifications and experience   

   requirements:  

    4.8.1.1.3.1 At least five (5) years experience   

    with the technical analysis of large computer   

    systems; experience with analyzing a state MMIS is desired.  

   4.8.1.1.4 RFP Drafting Lead. 

   The Contractor shall provide a RFP Drafting Lead that meets the  

   following minimum qualifications and experience requirements:  

4.8.1.1.4.1 Have been primarily responsible for 

the drafting of at least one (1) solicitation for a large 

computer system, similar in scope to the KDHE’s 

MMIS; experience creating a solicitation to procure 

or reprocure a MMIS is desired. 

4.8.1.2 The Contractor shall provide the KDHE with a Final 

Organization Chart and Staffing Plan showing the individuals 

who will be assigned to the Contract.  

 DELIVERABLE: Final Organization Chart and Staffing 

Plan  

 DUE:  Within five (5) calendar days of the Contract 

Effective Date 
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4.8.1.3  Personnel commitments for Key Personnel shall not be 

changed without prior approval of the KDHE, unless due to the 

resignation of any named individual.  The KDHE shall approve, in 

advance and in writing, any permanent or temporary changes or deletions 

of the Contractor's Key Personnel, as finalized in the Contractor's work 

plan.  The Contractor shall supply the KDHE with an updated organization 

chart, a staffing plan identifying each of the staff and a resume and 

references for any proposed replacement whenever there is a change to 

Key Personnel or upon request by the KDHE.  Any individual replacing 

Key Personnel shall have qualifications that are equivalent to or exceed 

their predecessor’s, unless otherwise approved by the KDHE. 

DELIVERABLE: Updated Organization Chart and Staffing Plan 

DUE: Within five (5) calendar days of the change in Key Personnel or 

request by the KDHE for an Updated Organization Chart and Staffing 

Plan 

4.8.1.4  The KDHE further reserves the right to approve or 

disapprove all of the Contractor’s staff assigned to the Contract or to 

require the reassignment of any Contractor employee found unacceptable 

to the KDHE.  The KDHE has the right to request that any personnel be 

removed or replaced at any time, for any reason, if it is determined to be in 

the best interest of the KDHE. 

 4.8.1.5  The Contractor may use subordinate project managers, 

 project management associates or other staff, who report to the Project 

 Manager, as it believes is appropriate, necessary or efficient to fulfilling 

 its responsibilities under the Contract.  All subordinate project managers, 

 project management associates and other staff reporting through the 

 Project Manager shall not be considered Key Personnel and are not subject 

 to the requirements for the Project Manager. 

 4.8.1.6  The Project Manager shall coordinate and manage all 

 Subcontractors retained by the Contractor to perform any aspect of the 

 work contained in the Contract.  The Project Manager may use 

 subordinate project managers to fulfill this requirement.  

 

4.8.2 OTHER PERSONNEL 

Contractor shall provide personnel sufficient to complete the responsibilities under the   

 Contract.  Personnel must have previous experience in providing quality work and  

  meeting deadlines on projects of similar scope and size. 
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 4.9  Additional solicitations and evaluation plans 

If the Department selects, in its sole discretion, to amend the Contract to have the Contractor  create 

or edit additional solicitations and evaluations plans, the work may include any of the  following: 

4.9.1 Assisting the Department in drafting, editing, issuing and/or evaluating other 

Department solicitations related to either the MITA or MMIS Reprocurement projects, as 

determined by the Department. 

4.9.2 Assisting the Department in drafting, editing, issuing and/or evaluating other 

Department solicitations the Department determines are necessary or efficient toward 

meeting the goals of the MITA or MMIS Reprocurement projects. 

4.9.3 Assisting the Department in the drafting, editing and execution of any contracts, 

amendments or other agreements, or any Statements of Work for those documents, that the 

Department determines are necessary or efficient toward meeting the goals of the MITA or 

MMIS Reprocurement projects. 
 

 

4.10 Location of Contract Functions 

 

The Contractor shall provide Key Staff onsite in Topeka at offices to be provided by KDHE.  KDHE 

will provide office furniture and desk phones.  The contractor shall provide sufficient equipment 

(laptops, cell phones, projectors, etc…) as necessary to perform their duties. 

 

The Contractor shall provide conference call lines and webinar capabilities as necessary to facilitate 

meetings for both vendor and state staff.  The required webinar capabilities should include 

conference access for all state participants via a common standard such as WebEx.  
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5. COST SHEET 

Bidder Name:             

 
 5.1  Compensation:  The vendor shall propose a firm, fixed price for all work described in this 

RFP, by providing a separate fixed price for all work for State Fiscal Years 2013 through 2015 and 

providing a single blended hourly rate for any potential work that may be performed pursuant to RFP 

Section 7.2 Additional Solicitations and Evaluation Plans in the event that the Department selects to 

have the Contractor perform this work.  The state fiscal year is July 1 through June 30.   

 5.2 Invoicing: The Department will review all deliverables and milestones completed, and 

inform the Contractor of those completed in a manner acceptable to the Department.  Once the 

Department has determined that a deliverable is complete, the Contractor may include the amount 

for that deliverable on a monthly invoice that includes all deliverables that were completed during 

that month.  The Contractor shall not invoice the Department and the Department will not make 

payment for any deliverable prior to the acceptance of that deliverable.   

 

5.3  Payment Retainage:   

 

 5.3.1 Retainage in an amount of ten percent (10%) of all contract payments will be 

withheld by the State until 90 days after the final State approval of all services to be 

performed by the Contractor under this Contract and formal acceptance by the State of 

all deliverables. The following will be excluded from Retainage: postage payments 

made on behalf of the state as pass through payments.   

 

 5.3.2 The Retainage amount shall, increase immediately and through the remainder of 

this Contract, in the event that two (2) or more deliverables have been received after 

their due date as a result of Contractor’s late delivery or in the event that two (2)  or 

more deliverables have been received in such poor quality as determined by the State, 

that the State has notified Contractor that the deliverables are unacceptable and given to 

the Contractor a notice, in writing, from the State, to cure in accordance with the terms 

of this Contract.  In either case, Retainage shall increase immediately so that fifteen 

percent (15%) of all contract payments will be withheld by the State until 90 days after 

the final State approval of all services to be performed by the Contractor under this 

Contract (less the exemptions listed above) and formal acceptance by the State of all 

deliverables. 

 

 5.3.3 The Retainage amount shall increase immediately and through the remainder of 

this Contract, in the event that three (3) or more deliverables have been received after 

their due date or other agreed upon timeframe, as a result of Contractor’s late delivery 

or in the event that three (3) or more deliverables have been received in such poor 

quality as determined by the State, that the State has notified Contractor that the 

deliverables are unacceptable and given to the Contractor a notice in writing, from the 

State, to cure in accordance with the terms of this Contract.  In either case, Retainage 

shall increase immediately so that twenty percent (20%) of all contract payments will 

be withheld by the State until 90 days after the final State approval of all services to be 

performed by the Contractor under this Contract (less the exemptions listed above) and 

formal acceptance by the all deliverables. 
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 5.3.4  The State may, at its sole discretion, waive all or part of any of the 

aforementioned conditions or actions, via written notice to the Contractor, one or more 

times and such waiver(s) shall not prohibit the State from enacting such conditions or 

actions at a later date at its sole discretion.  

 

 5.3.5  The provisions of subsections (5.3.2) and (5.3.3) herein shall apply only where 

Contractor or Subcontractors are the sole source of any delay or late delivery. 

 

 5.3.6  If the contract is terminated for cause, convenience or unavailability of funds, 

any Retainage held prior to termination will be released to the Contractor thirty days 

following the effective date of the termination. 

  

5.4 The vendor shall include two (2)  Excel worksheets in as part of the cost proposal using the 

templates provided below.   

 

 5.4.1 Deliverables Cost Worksheet:  Provide the price each deliverable by State fiscal year.  

List only one (1) payment for each deliverable. 
 

 

Deliverables Cost Worksheet 

RFP 
Reference Deliverable SFY2013 SFY14 TOTAL 

4.6.2.4.1.1. Project Plans – Detailed Plan    

4.6.2.4.1.2. Project Plan Updates    

4.8.1.2.1. Organizational Chart and Staffing Plan    

4.8.1.3.1. Organizational Chart and Staffing Plan 
Updates 

   

4.6.2.6.1.1. Communication Management Plan    

4.6.3.2.1.1. MITA Orientation Sessions    

4.6.3.2.2.1. MITA Update Sessions    

4.6.3.3.2.1. MITA SS-A Report    

4.6.3.3.3.1. MITA SS-A Presentation    

4.6.4.3.4.1. MMIS Reprocurement Research    

4.6.5.9.1 Technical Assessment Report    

4.6.6.5.1 Draft MMIS Reprocurement Analysis 
Report 

   

4.6.6.5.3 Final MMIS Reprocurement Analysis 
Report 

   

4.6.7.7.1 APD (30 days from when requested) *    

4.6.7.4.3.1. Electronic Records Retention Plan and 
schedule of tasks to be included in the 
implementation plan to perform the 
necessary tasks for ingestion of the 
records into the KEEP system. 

   

4.6.7.9.1 Draft MMIS Reprocurement RFP and 
PEP 

   

4.6.8.8.1 Final MMIS Reprocurement Request 
for Proposal and PEP 

   

4.6.8.7.1. Bid Evaluation Report    

4.6.8.10.1. Final Contract Draft Statement of Work     

TOTAL     

*For the APD deliverable, the Bidder shall identify each APD (including PAPD, PAPD-U, 
IAPD, or IAPD-U) that the Bidder anticipates may be required, for the projects associated 
with the RFP Scope of Work, and provide accost for each. 
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 5.4.2 Hourly Rates for Additional Work:  The vendor shall provide a firm blended hourly 

 rate for each category of staff that may apply to any additional work the Department selects to 

 have the Contractor perform, as described in Section 4.9 of this RFP. 
 

Hourly Rates for Additional Work 

Staff Description Hourly Rate 
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APPENDIX A: State and Federal Debarment Suspension Certification - Instructions for 
Certification 

 
A. Instruction for Certification: 

1. By signing and submitting this proposal, the prospective primary participant is providing the 
certification set out below. 

2. The inability of a person to provide the certification required below will not necessarily result in 
denial of participation in this covered transaction. The prospective participant shall submit an 
explanation of why it cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or agency’s determination 
whether to enter into this transaction. However, failure of the prospective primary participant to 
furnish a certification or an explanation shall disqualify such person from participation in this 
transaction.  

3. The certification in this clause is a material representation of fact upon which reliance was placed 
when the department or agency determined to enter into this transaction. If it is later determined 
that the prospective primary participant knowingly rendered an erroneous certification, in addition 
to other remedies available to the Federal Government, the department or agency may terminate 
this transaction for cause of default. 

4. The prospective primary participant shall provide immediate written notice to the department or 
agency to whom this proposal is submitted if at any time the prospective primary participant 
learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 

5. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier covered 
transaction,” “participant,” “person,” “primary covered transaction,” “principal,” “proposal,” and 
“voluntarily excluded,” as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549. You may contact the 
department or agency to which this proposal is being submitted for assistance in obtaining a copy 
of these regulations. 

6. The prospective primary participant agrees by submitting this proposal that, should the proposed 
covered transaction be entered into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in this covered transaction, unless authorized by the department or agency 
entering into this transaction. 

7. The prospective primary participant further agrees by submitting this proposal that it will include 
the clause titled “Certification” Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction,” provided by the department or agency entering into 
this covered transaction, without modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 

8. A participant in a covered transaction may rely upon a certification of a prospective participant in 
a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded 
from the covered transaction, unless it knows that the certification is erroneous. A participant may 
decide the method and frequency by which it determines the eligibility of its principals. Each 
participant may, but is not required to, check the Non-procurement List. 

9. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge 
and information of a participant is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings. 

10. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency may 
terminate this transaction for cause or default.  
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Certification Regarding Debarment, Suspension, and Other Responsibility Matters -
Primary Covered Transactions 

 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and all 
its principals:  
 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal or State department or agency;  
(b) Have not within a three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust statues or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property;  
(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (1) 
(b) of this certification; and  
(d) Have not within a three-year period preceding this application/proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default.  
 

2. Where the prospective primary participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal. 
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APPENDIX B: Glossary 
 

Word Description 

Accenture Vendor currently employed to develop the KDHE’s Kansas Eligibility and 
Enforcement System (KEES). 

Advanced Planning 
Document (APD) 

A document used to request funding from a federal agency.  There are two main 
types.  A Planning APD and an Implementation APD.  

Advanced Planning 
Document Update 
(APDU) 

An update to an ongoing APD.  It is sent when requesting funding for unexpected 
changes that significantly affect project costs and outcomes.  

Basic Assessment & 
Service Information 
System for the 
Division of Disability 
and Behavioral 
Health Services 
(BASIS) 

A mental retardation and developmental disabilities system used to track client 
information including eligibility, level of care, special population and psychotropic 
medication information, services and provider.   

BEACON Benchmark Effectiveness Aggregate for Community Outcomes Networking. 

Chief Information 
Technology Officer 
(CITO) 

In Kansas State Government, there are three CITOs appointed, one for each 
branch of government.  In the Executive Branch, this person is appointed by the 
Governor to oversee all IT projects within the Executive Branch.  The Legislative 
CITO oversees all IT projects within the Legislative Branch and the Judicial does 
the same within the state court system. They represent the highest level IT 
executive within their respective branches. 

Centers for Medicare 
and Medicaid 
Services (CMS) 

CMS is a federal agency within the United Stated Department of Health and 
Human Services (DHHS) that administers the Medicare program and works in 
partnership with state governments to administer Medicaid, the State Children’s 
Health Insurance Program (CHIP) and health insurance portability standards.  

Code of Federal 
Regulations (CFR) 

A codification of the general and permanent rules and regulations (sometimes 
called administrative law) published in the Federal Register by the executive 
departments and agencies of the federal government of the United States. 

Developmental 
Disability Community 
Service Provider (DD 
CSP) License 

A license management tool used by the developmental disability community 
service providers. 

Developmental 
Disability (DD) 
Ineligible 

A disability ineligible tracking tool used by the developmental disability 
community. 

Federal Financial 
Participation (FFP) 

That portion paid by the Federal government to states for their share of 
expenditures for providing Medicaid services, administering the Medicaid 
program, and certain other human service programs. 

FEIN/TIN Federal Employer Identification Number (FEIN) or the Federal Tax Identification 
Number, the FEIN is a unique nine-digit number assigned by the Internal 
Revenue Service (IRS) to business entities operating in the United States for the 
purposes of identification. When the number is used for identification rather than 
employment tax reporting, it is usually referred to as a Taxpayer Identification 
Number (TIN), and used for the purposes of reporting employment taxes. 

Fiscal Agent The Department’s incumbent Medicaid Fiscal Agent and MMIS Contractor, 
providing claims and prior authorization processing; provider relations; design, 
development and implementation activities for MMIS changes; and managing and 
operating the Department’s MMIS. 

Feasibility Study 
Report (FSR) 

For projects greater than $1 million dollars, Kansas state agencies will be 
required to conduct a feasibility study to examine the technical and cost data to 
determine the economic potential and the practically of a project.  

Hewlett Packard 
Enterprise Services 
(HPES) 

Current vendor that acts as the state of Kansas fiscal agent and provides MMIS 
services.  

Implementation 
Advanced Planning 

Implementation (IAPD) addresses systems analysis, design, development, 
integration, testing and deployment; completes the planning phase; requests 
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Word Description 

Document (IAPD) funding for enhancements to ongoing operations; and obtains approval to conduct 
implementation activities. 

ICD-10 Coding ICD-10 is the 10th revision of the International Statistical Classification of 
Diseases and Related Health Problems (ICD), a medical classification list by the 
World Health Organization (WHO). It codes for diseases, signs and symptoms, 
abnormal findings, complaints, social circumstances, and external causes of 
injury or diseases.   

Information 
Technology 
Executive Council 
(ITEC) 

The 17 member Information Technology Executive Council is responsible for 
approval and maintenance of all information technology policies, IT project 
management procedures, the statewide technical architecture, and the state's 
strategic information management plan. 

KAMIS Kansas Aging Management Information System for use by Area Agencies on 
Aging, service providers for Aging programs, the public, and State staff.  The 
system collects and reports data on customer assessments plans of care, and 
services provided under all Aging programs.  

Kansas Department 
of Health and 
Environment (KDHE) 

Kansas state agency responsible for protecting and improving the health and 
environment of Kansans.  
 

Kansas Eligibility 
and Enforcement 
System (KEES) 

An IT project within KDHE whose purpose is to develop a new eligibility system 
for human services programs with the State of Kansas.  

Kansas Information 
Technology Office 
(KITO) 

The Kansas Information Technology Office (KITO) supports the statutory 
responsibilities of the Executive, Judicial, and Legislative Branch Chief 
Information Technology Officers (CITOs) and the Chief Information 
Technology Architect (CITA) by providing enterprise services across state 
government. 

KL02 Kansas Lifestyle Outcomes 2
nd

 Edition.  An MR/DD system to measure quality 
enhancement outcomes for waiver services (Quality Assurance). 

Managed Care 
Organizations 
(MCO) 

A continuum of organizations that provide managed care, each operating with 
slightly different business models. Some organizations are made of physicians, 
while others are combinations of physicians, hospitals, and other providers.  

Medical Assistive 
Technology Level of 
Care (MATLOC) 

A system that allows assessment information to be collected by contract 
providers for Technology Assisted (TA) children.  It supports needed and 
proposed service plans.  Approvals occur via program manager.  

Medicaid Information 
Technology 
Architecture (MITA) 

MITA is an initiative of the Centers for Medicare & Medicaid Services (CMS) that 
establishes national guidelines for technologies and processes that enable 
improved program administration for the State Medicaid Enterprise.  Medicaid 
communities want to ensure that the mission and goals of the Medicaid program 
are met. The MITA initiative includes an architecture framework, processes and 
planning guidelines for enabling state Medicaid enterprises to meet common 
objectives with the framework while supporting unique local needs.  

Planning Advanced 
Planning Document 
(PAPD) 

Planning (PAPD) requests funding for planning activities; it specifies the nature of 
the automation effort and investigates the feasibility, system alternatives, 
requirements and resources needed to move forward with system development.  
Please 

Project Management 
Body of Knowledge, 
Fourth Edition 

A complete set of concepts, terms and activities that make up a professional 
domain, as defined by the relevant professional association.  This body of 
knowledge refers to the Project Management Institutes Common Body of 
Knowledge.  

Proposal Evaluation 
Plan (PEP) 

A set of established criteria used during the procurement process to measure 
whether a vendor can successfully meet the requirements of a contract. 

QA (Quality 
Assurance)  

This system will be used to collect and report on all Child Support Services (CSS) 
Waivers Quality Assurance surveys. 

Risk Assessment 
Analysis (RAM) 

The Risk Assessment Model (RAM) is a tool that assists the Chief Information 
Technology Office (CITO) and state project managers with quantifying and 
summarizing information technology (IT) project risks. 
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Word Description 

SCRIPTS Statewide Contractor Reimbursement Information and Tracking System.  Used to 
support federal and state expenditures for services delivered by the Child Welfare 
Contract Management Providers. 
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State of Kansas 
Department of Administration 
DA-146a    (Rev. 06-12) 

CONTRACTUAL PROVISIONS ATTACHMENT 
 
Important: This form contains mandatory contract provisions and must be attached to or incorporated in all copies of any contractual 

agreement.  If it is attached to the vendor/contractor's standard contract form, then that form must be altered to contain the 
following provision: 

 
 "The Provisions found in Contractual Provisions Attachment (Form DA-146a, Rev. 06-12), which is attached hereto, are hereby 

incorporated in this contract and made a part thereof." 
 
 The parties agree that the following provisions are hereby incorporated into the contract to which it is attached and made a part 

thereof, said contract being the _____ day of ____________________, 20_____. 
 
 1. Terms Herein Controlling Provisions:  It is expressly agreed that the terms of each and every provision in this attachment shall prevail 

and control over the terms of any other conflicting provision in any other document relating to and a part of the contract in which this 
attachment is incorporated.  Any terms that conflict or could be interpreted to conflict with this attachment are nullified. 

 
 2. Kansas Law and Venue:  This contract shall be subject to, governed by, and construed according to the laws of the State of Kansas, 

and jurisdiction and venue of any suit in connection with this contract shall reside only in courts located in the State of Kansas. 
 
 3. Termination Due To Lack Of Funding Appropriation:  If, in the judgment of the Director of Accounts and Reports, Department of 

Administration, sufficient funds are not appropriated to continue the function performed in this agreement and for the payment of the 
charges hereunder, State may terminate this agreement at the end of its current fiscal year.  State agrees to give written notice of 
termination to contractor at least 30 days prior to the end of its current fiscal year, and shall give such notice for a greater period prior to 
the end of such fiscal year as may be provided in this contract, except that such notice shall not be required prior to 90 days before the 
end of such fiscal year.  Contractor shall have the right, at the end of such fiscal year, to take possession of any equipment provided 
State under the contract.  State will pay to the contractor all regular contractual payments incurred through the end of such fiscal year, 
plus contractual charges incidental to the return of any such equipment.  Upon termination of the agreement by State, title to any such 
equipment shall revert to contractor at the end of the State's current fiscal year.  The termination of the contract pursuant to this 
paragraph shall not cause any penalty to be charged to the agency or the contractor. 

 
 4. Disclaimer Of Liability:  No provision of this contract will be given effect that attempts to require the State of Kansas or its agencies to 

defend, hold harmless, or indemnify any contractor or third party for any acts or omissions. The liability of the State of Kansas is defined 
under the Kansas Tort Claims Act (K.S.A. 75-6101 et seq.). 

 
 5. Anti-Discrimination Clause:  The contractor agrees: (a) to comply with the Kansas Act Against Discrimination (K.S.A. 44-1001 et seq.) 

and the Kansas Age Discrimination in Employment Act (K.S.A. 44-1111 et seq.) and the applicable provisions of the Americans With 
Disabilities Act (42 U.S.C. 12101 et seq.) (ADA) and to not discriminate against any person because of race, religion, color, sex, disability, 
national origin or ancestry, or age in the admission or access to, or treatment or employment in, its programs or activities; (b) to include in 
all solicitations or advertisements for employees, the phrase "equal opportunity employer"; (c) to comply with the reporting requirements 
set out at K.S.A. 44-1031 and K.S.A. 44-1116; (d) to include those provisions in every subcontract or purchase order so that they are 
binding upon such subcontractor or vendor; (e) that a failure to comply with the reporting requirements of (c) above or if the contractor is 
found guilty of any violation of such acts by the Kansas Human Rights Commission, such violation shall constitute a breach of contract 
and the contract may be cancelled, terminated or suspended, in whole or in part, by the contracting state agency or the Kansas 
Department of Administration; (f) if it is determined that the contractor has violated applicable provisions of ADA, such violation shall 
constitute a breach of contract and the contract may be cancelled, terminated or suspended, in whole or in part, by the contracting state 
agency or the Kansas Department of Administration. 

 
 Contractor agrees to comply with all applicable state and federal anti-discrimination laws. 
 
 The provisions of this paragraph number 5 (with the exception of those provisions relating to the ADA) are not applicable to a contractor 

who employs fewer than four employees during the term of such contract or whose contracts with the contracting State agency 
cumulatively total $5,000 or less during the fiscal year of such agency. 

 
 6. Acceptance Of Contract:  This contract shall not be considered accepted, approved or otherwise effective until the statutorily required 

approvals and certifications have been given. 
 
 7. Arbitration, Damages, Warranties:  Notwithstanding any language to the contrary, no interpretation of this contract shall find that the 

State or its agencies have agreed to binding arbitration, or the payment of damages or penalties. Further, the State of Kansas and its 
agencies do not agree to pay attorney fees, costs, or late payment charges beyond those available under the Kansas Prompt Payment 
Act (K.S.A. 75-6403), and no provision will be given effect that attempts to exclude, modify, disclaim or otherwise attempt to limit any 
damages available to the State of Kansas or its agencies at law, including but not limited to the implied warranties of merchantability and 
fitness for a particular purpose. 

 
 8. Representative's Authority To Contract:  By signing this contract, the representative of the contractor thereby represents that such 

person is duly authorized by the contractor to execute this contract on behalf of the contractor and that the contractor agrees to be bound 
by the provisions thereof. 

 
 9. Responsibility For Taxes:  The State of Kansas and its agencies shall not be responsible for, nor indemnify a contractor for, any federal, 

state or local taxes which may be imposed or levied upon the subject matter of this contract. 
 
10. Insurance:  The State of Kansas and its agencies shall not be required to purchase any insurance against loss or damage to property or 

any other subject matter relating to this contract, nor shall this contract require them to establish a "self-insurance" fund to protect against 
any such loss or damage.  Subject to the provisions of the Kansas Tort Claims Act (K.S.A. 75-6101 et seq.), the contractor shall bear the 
risk of any loss or damage to any property in which the contractor holds title. 

 
11. Information:  No provision of this contract shall be construed as limiting the Legislative Division of Post Audit from having 

access to information pursuant to K.S.A. 46-1101 et seq. 
 
12. The Eleventh Amendment:  "The Eleventh Amendment is an inherent and incumbent protection with the State of Kansas and need not 

be reserved, but prudence requires the State to reiterate that nothing related to this contract shall be deemed a waiver of the Eleventh 
Amendment." 
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13. Campaign Contributions / Lobbying:  Funds provided through a grant award or contract shall not be given or received in exchange for 

the making of a campaign contribution.  No part of the funds provided through this contract shall be used to influence or attempt to 
influence an officer or employee of any State of Kansas agency or a member of the Legislature regarding any pending legislation or the 
awarding, extension, continuation, renewal, amendment or modification of any government contract, grant, loan, or cooperative 
agreement. 

   


